



MINISTRY OF FINANCE AND ECONOMIC MANAGEMENT

DEVELOPMENT COORDINATION DIVISION
PO Box 120, Rarotonga, Cook Islands
Telephone + 682 29521 Facsimile + 682 29520

19 February 2016

RE: Request for Proposal for Project Manager Manihiki Lagoon Clean Up No: 151632

Notice 3 – Responses to Queries received

Ref No.	Query	Response
1	<p>Conflicting Information The RFP and the MMR Draft Manihiki Lagoon Clean Up Project Plan seem to have a conflict between the two documents.</p> <p>The RFP infers that a contractor would be engaged to undertake the clean-up and waste disposal, where-as the Draft Project Plan refers to a community based approach (ie. no contractor) to the clean-up.</p> <p>Please clarify the approach?</p> <p>Work Plan Costings Is the Schedule of Prices, to include the proposed total cost of removal and disposal of 'Abandoned Pearl Farming Waste'?</p> <p>Would the actual activity of the contractor conducting the removal and disposal be regarded as a cost relating to the delivery of the output specified?</p>	<p>This RFP is focused on the recruitment of a Project Manager to oversee the Manihiki Lagoon clean-up and disposal of abandoned pearl farm waste.</p> <p>If awarded the contract (Project Manager) the next steps will be finalising the draft plan with the relevant parties. (RFP pg 20)</p> <p>The Project Manager will be responsible for coordinating separate terms of reference to procure a subcontractor for conducting the Manihiki lagoon clean up and waste disposal. (RFP pg 20)</p> <ul style="list-style-type: none">• The draft MMR Clean Up plan is only one scenario for clean up.• In the RFP (pg 19) "Other expected outcomes include stimulating and developing the on-island economy and capability through the use and upskilling of Manihiki residents in the clean-up activities. Upskilling should be at basic levels to ensure safe diving practices".

Kind Regards,

Michelle Aisake

Proposal Manager No: 151632