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Our Ref: 161702 Notice to Tenderers #2 

 

CIIC / CALIBRE 

Tereora College – Stage 1 Demolition and Earthworks 

NOTICE TO TENDERERS NO. 2 

Contract No: C44/16 Date: 18/08/2016 

Tender Closing Date: 26/08/2016   

Please acknowledge by return email at time of receipt and in a covering letter with your tender. 

No. Question / Query or 

Amendment 

Response, Clarification or Change 

2.1 Drawing number D1.05: 

Phasing of Work 

The following phases are NOT part of the Scope of Works of this 

RFT, and are provided for referencing only –  

Phase 1A: Water Main Relocation 

Phase 1B: Power and Data Relocation 

Phase 1C: Water, Power, Data Livening 

Phase 2A: New Food Tech Foundations 

Phase 2D: Livening Power + Water 

Phase 2E: Works to New Food+Textiles and Outdoor Learning Area 

Phase 4A: Final Storm/Sewer Works 

Phase 4B: Roading Works 

Phase 4C:Remove Temp Power Line and Demolish Building  

Phase 4D: Creek Improvements 

 

Respondents are to price to complete the following phases only, as 

further described in Attachment 2 (Scope of Works and Specific 

Requirements) of the RFT – 

Phase 2B: Relocation of Food Tech 

Phase 2C: Sewer Works Establishment 

Phase 3A: Asbestos/Tree/Major Sewer Works 

Phase 3B: Major Demolition Works 

Phase 3C: Finalise Sewage/Storm/Bulk Earthworks 

Phase 3D: Storm/Sewer Works 

Phase 3E: Temporary Power (to existing Admin), Removal of 

Redundant Power Poles  

 

2.2 Small structure located in the 

area where Food Technology 

will be relocated to? 

This structure will be removed from the area before October 2016, 

separate to this RFT. 

 


