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GLOSSARY AND DEFINITIONS 

 

TERM EXPLANATION 

Electronic Tender Account Asia Pacific Public Electronic Procurement Network e-GP System  

   https://in-tendhost.co.uk/adbprocurementnetwork/aspx/Home 

Manual The Cook Islands Government Financial Policies and Procedures 
manual 

NZS New Zealand Standard 

Policy The Cook Islands Government Purchase and Sale of Goods and 
Services Policy 

PMU Project Management Unit 

Principal Ministry of Finance and Economic Management (MFEM) 

RFT Request for Tender 

Supervision Team GHD New Zealand Limited 

Tender Team The group of people responsible for the management of the tender 
process and includes those people who are specifically responsible 
to evaluate Tenders. 
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INTRODUCTION 

Summary of Requirements 

1. Through this Request for Tender (RFT) the Principal wishes to implement the Te Mato Vai – Access Road 
Maintenance Contract Panel. This RFT is for prospective Contractor to apply to be included within the panel 
that will provide services to hire machinery and equipment, supply labour, and supply selected material for 
the purpose of access roads maintenance works as detailed in the schedule of prices. 

2. This is an open tender. The Contract Works are to be tendered based on the conditions of tendering as set 
out below.  

3. The physical works (reactive and/or preventative maintenance) which will be procured through the panel are 
primarily for the purpose of providing safe and reliable access to TMV construction sites, however, other 
works may be requested if deemed suitable for the panel contract. Works will be split into three different 
Work Areas as follows: 

I. Roadworks and Earthworks, including, but not limited to: 

 Supplying, placing and compacting additional road pavement material 

 Access road maintenance;  

 Clearance of land slips; 

 Washout repairs;  

 Re-grading table drains; and 

 Unblocking culverts. 

II. Drainage, including, but not limited to: 

 Installation of new culverts; and 

 Upgrade of existing stream crossings.  

III. Tree Removal and Site Clearance, including, but not limited to: 

 Vegetation and tree clearance. 

4. Tenderers do not need to be able to complete works across every Work Area, however, must be able (as a 
minimum) to complete all works required within at least one single Work Area.  Tenderers are able to submit 
tenderers for one, two or all three categories as is appropriate for their capability. 

5. All Tenderers are to indicate the Work Area they are tendering for by checking the relevant box within the A1 
– Tender Form found in Attachment 2 and completing the relevant Schedule of Prices in its entirety. 

6. All Tenderers are required to populate the Plant & Equipment section of the tendered Schedule of Prices with 
the plant and equipment available to them. Anticipated plant & equipment is listed in A3 – Completed 
Schedule of Prices as part of Attachment 2. 

7. Sub-contractors are not to be used for this contract. 

8. The works will be contracted using NZS 3910:2013 Conditions of Contract for Building and Civil Engineering 
Construction – Measure and Value.  

9. The panel duration is estimated to span over approximately 12 months between July 2019 to JuneOctober 
2020. 
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10. The works shall be coordinated by the Te Mato Vai Project Management Unit (PMU) on behalf of the Principal, 
and supervised by GHD New Zealand Ltd.  

11. It is the Tenderer’s responsibility to carry out any site visits necessary, however, no access to private property 
or consultation with private property owners is to be undertaken without written approval from the Principal. 

How the Contractor Panel Works 

12. Successful panellists as selected through the Selection Process outlined below, will form a panel of contractors 
eligible to receive packages of Te Mato Vai access road maintenance works.  

13. All eligible Tenderers will be contracted into the panel under the NZS 3910:2013 conditions of contract – 
Measure and Value.  

14. Once the Panel is established, the procurement of individual physical works packages will be as follows:  

a. When maintenance, or repairs, are required a work package will be identified by the PMU and 
notified to all eligible panellists via a Works Price Request.  

b. The Works Price Request categorises the works into three sections: 

I. Roadworks and Earthworks 

II. Drainage 

III. Site Clearance 

c. The works may require only one, or a combination of all of the above three works categories.  Where 
works can be split into discrete and separable worksites, all panellists eligible for each work category 
will receive a Works Price Request. However, for co-located worksites, only those panellists who 
have tendered for all the required categories will receive a Works Price Request. This is to avoid 
having multiple contractors within the same worksite. 

d. Panellists will be requested to price the work based on a schedule of materials estimated by the 
PMU.  The panellist will then provide a price based on the plant and machinery hours they can 
complete the scope of work for.  The Panellist will be required to complete their works using their 
rates in the schedule of prices submitted at tender stage. A template of the Works Price Request is 
attached to this RFT in Attachment 7. 

e. Timeliness is a critical element of the prospective works. Panellists will be required to respond to 
the Works Price Request within the specified timeframe stated on the Works Price Request, 
otherwise the Panellist will become ineligible to complete the work associated with that particular 
Work Price Request.  

f. Timeliness of completion of the works will also be a critical element, and the panellist that has the 
lowest price and can complete the works within the time frames required will generally be the 
successful panellist.  However, there will be times when the lowest price may not be successful 
(because timeliness is a primary driver), and also the fastest completion date may not always be 
successful (because price is a primary driver).  The decision to select the successful panellist will be 
justified by the PMU if required by one or more member of the Panel. 

g. A Works Order will be awarded to the successful Panellist by the Engineer. 

h. The Contractor awarded the work will be required to provide a brief Health, Safety and 
Environmental Statement along with a brief Method of Working that will be reviewed by the PMU 
prior to work starting on site. Both documents are anticipated to be relatively simple with further 
guidance to be provided within the Works Order to the successful contractor. 
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15. Each eligible Panellist will generally be offered the opportunity to price a Work Price Request, where they are 
an eligible panellist in the Works Area, or multiple works areas (if required).  However, being offered a Works 
Price Request and / or Works Order is dependent on the panellist’s price, availability and performance during 
the execution of previous works.   

16. Tenderers are not required to provide proof of insurances in order to be eligible to be part of the Panel.  
However, eligible Tenderers must provide insurance certificates that demonstrate compliance with the 
insurance requirements of the Special Conditions of Contract prior to a contact being signed, and Works Price 
Requests will only be issued to those Contractor with a signed contract agreement.  Where a Contractor can 
demonstrate that they have had to procure Public Works Insurance cover specifically to meet the 
requirements of this contract, MFEM will pay the cost of that insurance up to a maximum $500 contribution.  
Those Contractors that already have adequate PL insurance will not be eligible for the contribution.  All other 
costs associated with meeting the insurance requirements of the special conditions of contract must be borne 
by the Contractor 

17. There is no guarantee of work as a result of being selected as a panellist and entering into a contract to deliver 
Panel works.  Work will only be instructed to be completed through a Works Order, following a Work Price 
Request. 

18. The PMU on behalf of the Principal will be responsible for coordinating and monitoring the Contractors work, 
ensuring health and safety and traffic management plans are implemented, and managing the liaison between 
the Contractor and consumers with ICI. 

19. Being a panellist does not constitute an undertaking by MFEM to provide any guaranteed work to each and 
every panellist. 

20. Panellist can expect to be successful on a value of work orders for a value ranging from $0 (i.e. no work as a 
result of being on the panel) up to the Contract Value as submitted in their submission of Works Orders, or a 
figure as subsequently adjusted by MFEM through the Engineer. 

21. Where a Contractor is not performing to a reasonable standard (particularly timeliness of work and / or quality 
of workmanship), the PMU may request the Contractor to improve their performance by providing specific 
areas for improvement, or the Panellist will risk being removed from the panel.  Should the Contractor not 
improve performance, the Principal or the Engineer reserve the right to remove a Contractor from the panel 
at their discretion. 
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CONDITIONS OF TENDERING 

22. All tenders should conform to the Conditions of Tendering, but must conform to the Mandatory Conditions 
as set out in this RFT.  

Contact Officer 

23. The Contact Officer for this tender is:  

Name of Person: Martin Smith  
Title:   Project Manager 
Address:   Te Mato Vai Compound, Avarua 
Phone:   PH: +682 28851, Mob: +682 58311 
E-mail:  Martin.Smith2@ghd.com  

Tender Registration 

Prospective tenderers should register their interest to participate in this RFT process by registering on the 

Cook Islands Government E-Government Procurement portal at: 

https://in-tendhost.co.uk/adbprocurementnetwork/aspx/Home 

In order to participate in the tender process you will need to register as a supplier on the Portal as a supplier. 

As part of registration you will need to specify relevant “Business Categories” for your business. This tender 

will be listed under the following category: 

 

Category  Title  

72141000     Highway and Road Construction Services 

 

Prospective tenderers should include this category when registering on the system.   

Should there be any issues registering please advise the Contact Officer as soon as possible and alternative 

registration processes will be advised. The Contact Officer will acknowledge receipt of the registration. Only 

registered tenderers will receive notices directly as and when they are issued. It is the responsibility of the 

tenderer to ensure they are properly registered for this RFT. The Principal reserves the right to extend the 

list of registered Tenderers beyond those who register interest in this RFT.  

Once the Tender is published on the portal any suppliers registered will receive automatic advice of the 

tender and a link to access tender documentation via the Electronic Tender Account. Submission of tenders 

will be through the same account.  

Suppliers who register after the tender is published will receive notification of the tender upon registration. 

Tender workshop 

24. A Tender workshop will be undertaken with respondents where the process of how the Panel Contract will 
work and how the Work Price Request / Works Order process will work in practice.  Discussion will also cover 
the intentions of the Contract Form and the construction procurement guidelines with all Tenderers in 
attendance. 

25. This workshop shall take place at the Te Mato Vai Compound, Avarua, Rarotonga at 10am on Thursday 13th 
June 2019 (CKT). 
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26. The workshop / briefing will clearly define the role and responsibilities of all parties, the technical aspects of 
the Contract Works, the methodology, and key processes and protocols. It will be the Tenderers responsibility 
to attend the workshop and cover their cost of attending the workshop. 

27. It is a condition of tendering that the Contract Manager from each Tenderer shall attend the workshop – There 
will be no limit on the number of attendees that can attend from each Tenderer.  Where a Tenderers attended 
a workshop from the previous tendering process associated with these works, they do not need to attend this 
workshop if they have signed attendance records from the previously held workshops.  Any Tenderer who is 
unsure if they are registered through the attendance register can contact the Contact Officer to check. 

Tender Closing Time  

28. Tenders must be received by the Electronic Tender Account or in the tender box specified by the following 
deadline, or they will not be considered: 

Tender Closing Time and Date: 3.00pm (CI Time) Friday 21st June 2019 

29. It is the Tenderer’s responsibility to ensure that their tender reaches the designated venue – Te Mato Vai 
Compound, Avarua, Rarotonga and/or the Electronic Tender Account by the specified closing date and time.  

30. Late tenders will not be accepted. 

Submission of Tender 

31. The cost of preparing and submitting the Tender shall be borne by the Tenderer. 

32. The Principal may vary the Tender Specifications described in Attachment 1 at any time, including the closing 
date, by notice in writing to the Tenderers still involved in the RFT at the time the Tender Specifications are 
varied. 

33. Tenders shall be submitted in either electronic copy or hard copy, as specified below.  

34. Telefax tenders will not be accepted. 

Electronic Copy Submission:  

35. Electronic copy tenders must be submitted through the Electronic Tender Account in the format contained in 
Attachment 2 – Forms to be submitted, by the due date. Failure to do so will result in the tender being 
disqualified. 

36. The default portal is the Asia Pacific Public Electronic Procurement Network e-GP System (refer https://in-
tendhost.co.uk/adbprocurementnetwork/aspx/Home). The title and reference number of this document is 
the tender identifier.  

37. The tender form shall be submitted in Microsoft Word format. Additional documents should be submitted in 
PDF format. Tenderers should seek approval for any other alternative electronic formats. If offers do not 
comply with the approved formats they will be deemed non-compliant and may not be accepted. 

38. If the supplier is not able to access or upload tender documents through the default CIG Procurement Portal 
they should first seek guidance from the user guide using the following link  

https://in-tendhost.co.uk/adbprocurementnetwork/aspx/BuyerProfiles  

or by clicking the “user guides” tab on the portal. Thereafter further guidance may be available through the 
Contact Officer. 

39. If still not successful the Contact Officer will arrange a secure email tender account for the upload of 
documents. The Electronic Tender Account will send a confirmation of receipt email in response to your 
electronic submission and the time of upload will be used to confirm the date and time of upload. If you do 
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not receive a confirmation of receipt email within five working days please contact the Contact Officer for this 
tender.   

40. If offers do not comply with the approved formats they will be deemed non-compliant and may not be 
accepted. 

Hard Copy Submission: 

41. Original hard copy tenders shall be packaged and labelled “CONFIDENTIAL” and have the following 
information clearly exhibited on the outside:  

 Ministry of Finance and Economic Management 
 Tender for Te Mato Vai – Access Road Maintenance Contractor Panel 
 Tender Close: 3.00pm (CI Time) Friday 21st June 2019. 

 
42. Hard copy tenders must be placed in the Tender Box located at the PMU office, Te Mato Vai Compound, 

Avarua, Rarotonga and submitted in the format contained in Attachment 2 – Forms to be submitted, by the 
due date. Failure to do so will result in the tender being disqualified. 

Conflict of Interest Declaration 

43. Tenderers must complete the Conflict of Interest Declaration form in Attachment 2 to disclose any potential 
or actual conflicts of interest that they may have or may be perceived to have, in respect of their 
responsibilities to the Principal and other parties should they be selected as the successful Tenderer.  Where 
potential or actual conflicts of interests are identified, the Tenderer must specify how this will be managed in 
order to provide assurance that it will not adversely impact the performance of any services. 

44. The Tender Team acknowledges that due to the nature of some of the work required, the same resource may 
be used by more than one respondent for a Tender. This should be clearly identified in the Conflict of Interest 
Declaration. 

Further information or clarifications 

45. Negotiations will not be permitted between the Tender Team and any prospective tenderers during the 
tender advertising period. However, prospective tenderers may seek clarification of the tender documents 
prior to submitting their tenders.  

46. Any further information or clarification required by a Tenderer in relation to this RFT must be directed to the 
Contact Officer. Tenderers should note that to ensure no disadvantage to any tenderers, responses to 
questions pertaining to this RFT will be circulated to all those who have registered their interest.  

47. Where the Principal considers that the competitive advantage of the individual Tenderer may be 
compromised by the distribution of responses to such requests for information and/or clarification to all 
Tenderers, the Principal reserves the right to issue such response(s) only to that particular Tenderer.  

48. Any additional information relating to this RFT will be circulated to all registered suppliers via the E-
Government Procurement portal and emailed to all registered Tenderers as a Notice to Tenderers.   

49. Details of questions and answers provided during the tender process will be logged in the Electronic Tender 
Account accessible by all registered tenderers. 

50. Relevant notes / minutes from all workshops held with Tenderers during the tender advertisement period will 
be circulated to all Tenderers by the Contact Officer. 
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Probity  

51. No gifts or entertainment of any nature will be permitted between any parties involved throughout the tender 
process, including: tenderers or potential tenderers, tender team members, evaluation team members, the 
Head of Agency, or any other member or organisation that may have an involvement with any aspect of the 
tender process. 

Selection Process 

52. All tenders received in the Electronic Tender Account and/or Tender Box by the closing date and time will be 
assessed on whether they have conformed to the Mandatory Conditions. Failure to conform with these 
Mandatory Conditions will result in exclusion from RFT process and will result in non-selection to the panel. 
All Tenders deemed compliant will progress to become a Panellist. 

53. Eligibility of the responses to this RFT will be in accordance with the Eligibility Criteria described in Attachment 
3. 

54. Notification must be sent out immediately to non-conforming tenderers, informing them of the failure of their 
tender proposal to conform to the mandatory conditions. The letter must advise the tenderer that their 
proposal will not be considered in the tender process. The letter must be sent out before the evaluation 
process is complete.  The letter should give the non-conforming tenderer 48 hours to respond with reasons 
for why the tender should be deemed conforming. The letter should also advise that the tender team may 
accept the reasons or may determine that the reasons do not affect the decision to deem the tender non-
conforming and their decision is final and binding. 

Notification of Acceptance  

55. Tenders shall remain valid for acceptance and shall not be withdrawn for a period of sixty (60) working days 
from the Closing Date of the tender.  

56. Unsuccessful tenderers shall be notified in writing by the Principal or their representative within ten (10) 
working days of acceptance of the successful tender.  

57. If no tender is accepted by the Principal within twenty (20) working days after the Closing Date, each tenderer 
will be notified in writing by the Principal or their representative whether their tender is still under 
consideration or is no longer being considered. 

58. The successful tenderer will be notified by the Principal or their representative in writing on a date yet to be 
confirmed, but within sixty (60) working days from the Closing Date of the tender.  

59. The Tender Team reserves the right to contact referees and/or customers regarding the performance of the 
tenderer as it may pertain to this RFT. 

60. The Principal shall not be bound to accept any tender. 

61. Tenderers are entitled to the release of their evaluation report on request. Any requests for evaluation reports 
of other tenders must be processed under the Official Information Act 2009.  

62. Tenderers have the right to make a complaint and may do so under the complaints process of the Cook Islands 
Government Purchase and Sale of Goods and Services Policy.    

63. If no tender has been accepted within the period stated, the Principal will notify all Tenderers that no tender 
was accepted and may:  

a. Invite all Tenderers to provide additional information; and/or  
b. Re-advertise the RFT and extend the closing date of the Tender. Tenderers may either resubmit 

their tender or provide additional information to support their existing Tender already received by 
the Principal 
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Confidentiality  

64. Drawings, Specifications, Schedules and written technical information supplied to Tenderers shall not be used 
for purposes other than the preparation of a Tender without the approval of the Principal. Information 
submitted by a Tenderer shall be regarded as confidential and shall not be disclosed to a third party except 
with the prior written agreement of the Tenderer. 

Non-Resident Tenderer 

65. Non-resident tenderers are not to be considered for this RFT. 

Price Escalation 

66. Price escalation will not be considered within 12 months of successfully becoming a panellist. 

67. Escalation after 12 months may be considered, where the contract is extended and justification can be 
provided by the Panellist. 

68. Price escalation will only be considered once at approximately 12 months after successfully becoming a 
Panellist. 
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MANDATORY CONDITIONS  

69. All tenders must conform to the Mandatory Conditions below. Any tender that fails to comply with one or 
more of the mandatory requirements will be deemed non-compliant and will be excluded from the panel. 
Mandatory Conditions below are also reflected in Attachment 3 – Eligibility Criteria. 

a. It is a pre-requisite that Tenderer’s shall attend the Tender Workshop on Thursday 13th June 2019 
at 10.00am at Te Mato Vai Compound, Avarua (unless attendance at the previous rounds of 
workshops has been recorded on the attendance register). 

b. Tenders must be completed in the format contained in Attachment 2 of this RFT. All Notices to 
Tenderer must be acknowledged as received in the tender submission. If offers do not comply with 
the format contained in Attachment 2, they will be deemed non-compliant and may not be 
accepted. 

c. Tenders must be deposited in the required form in the Electronic Tender Account or the Tender 
Box by the closing time as specified in this RFT. 

d. All tenders and related documentation in respect of this RFT may be presented in the English or 
Maori language. Tenders presented in Maori or any other language must be provided with an 
English translation.  

e. Tenders must be presented in electronic copy format and/or hard copy format as specified in this 
RFT. Telefax tenders will not be accepted. 

f. All prices must be in New Zealand dollars. 

g. All Tenderers must indicate if they have the capability to complete one or more of the following 
work categories in full, by checking the relevant box within the A1 – Form of Tender found in 
Attachment 2 and completing the relevant Schedule of Prices in their entirety (where mandatory): 

o Roadworks and Earthworks 

o Drainage 

o Tree Removal and Site Clearance 

h. All Tenderers are required to populate the Plant & Equipment section of the tendered Schedule of 
Prices with the plant and equipment available to them. Anticipated plant & equipment is listed in 
A3 – Completed Schedule of Prices as part of Attachment 2.   

Where a tenderer does not provide, what is deemed by the evaluation team to be, an adequate 
level or size of machinery or equipment to complete the type of works required for the category 
(categories) selected by the Tenderer, the Tenderers may be contacted by the evaluation team to 
determine if other machinery is available from the contractor and asked to justify their machinery 
offering, or the evaluation team may deem the tender non-conforming. 

SPECIAL CONDITIONS  

70. Where there is a works package that PMU determines, in its sole discretion, to contain elements that are of a 
specialised nature, PMU may choose to conduct secondary procurement from outside of the Panel. 

71. PMU will not guarantee or represent that the suppliers will be entitled to any quantity or scope of services 
and reserves the right to award services outside of the panel. PMU may manage and control distribution of 
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works under the Panel framework contract at its sole discretion. However, it is intended that procurement 
using the Panel will be maximised.  
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ATTACHMENT 1 – PROJECT SPECIFICATION 
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1. Preliminary and General 

1.1. Construction Management Plan (CMP) 
The contractor is to develop and submit a Construction Management Plan detailing the 
following: 

1. Project team org chart, including contact information of key staff 

2. Programme 

3. Health and Safety Plan 

4. Traffic Management Plans 

5. Quality Assurance Plan 

6. Environmental Management Plan 

Nothing in the CMP will relieve the Contractor from the contractor's obligations under the 
Contract Documents, relevant Acts and regulations and TNZ Specifications even though the 
CMP had been approved by the Engineer. 

The expectation is that the Contractor shall take full ownership of all quality assurance 
aspects so the Principal can be assured the construction works and end result has been 
completed in accordance with acceptable construction practices and standards. 

Nothing in the CMP will take precedence over the requirements of the Contract Documents. 
The CMP shall state the type and minimum frequency of all testing to be completed as part 
of the Contract. 

1.2. Contractor's Preliminary & General 

1.2.1. Site Establishment and Disestablishment 

The tendered lump sum is to include all costs incurred by the Contractor associated with the 
establishment and disestablishment on all the Sites in this Contract. 

1.2.2. Health & Safety 

The Contractor shall at all times comply with the safety provisions of all relevant Acts and 
Regulations, all standard safety requirements prescribed by the Principal and as detailed in 
the Contract Documents 

The Contractor shall ensure the safety of the public and all road users at all times.  
Hazardous areas and operations are to be clearly demarcated and controlled to ensure the 
safety of the workers and the general public. 

The Contractor is to avoid any damage to property on and off the site.  Where property is 
damaged by the Contractor, the damage is to be repaired to a state no less than before the 
work commenced, at the expense of the Contractor. 

The Contractor shall be responsible for ensuring all suitable and prescribed protective 
equipment and gear is provided and correctly used during the Contract Works and in 
accordance with Cook Island Government requirements. 

Specific protective equipment and gear required includes but not limited to: 

 steel-capped footwear and high visibility top shall be worn by all personnel (including 
visitors) entering the site at all times 
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 hearing protection appropriate to noise exposure 
 hard hats are to be provided and worn where required 
 Protective clothing and gear, appropriate to the area and nature of work and in the 

presence of any hazardous substances, shall be worn and used as prescribed. 

1.2.3. Traffic Management 

The Contractor shall maintain two-way traffic as far as practicable, but must maintain at least 
one lane traffic at all times during normal daytime hours. All traffic management devices and 
plans are to be in accordance with Cook Island Government requirements.  

1.2.4. Quality Assurance 

The expectation is that the Contractor shall take full ownership of all quality assurance 
aspects so the Principal can be assured the construction works and end result has been 
completed in accordance with acceptable construction practices and standards. 

Source property test of aggregate to be used by the Contractor shall be assessed in 
accordance with TNZ M/4. If the aggregate source or production method is changed then the 
source properties shall be tested immediately and the Engineer informed. 

The contractor shall also carry out tests identified within the contract; Scala penetrometer 
testing and Clegg hammer testing.  

1.3. Erosion and sediment control 
The Contractor shall provide and maintain suitable sediment and erosion controls. 

2. Site Clearance  

2.1 Vegetation removal and general site clearance 
Before commencing any site clearance and vegetation removal, the final extents of such 
work shall be agreed on site with the Engineer. The clearing works within this contract shall 
include clearing and removal offsite of, shrubs, weeds, scrub, trees, rubbish, debris, fences 
and any other material that the Engineer deems not required in the final works. 

All vegetation and other materials shall be removed from the site. Materials considered by 
the Engineer to be of value to the Principal, such as fencing posts and wire, pipes, etc. shall 
be neatly stacked in the Contract area where directed, and shall remain the property of the 
Principal. 

Tree and other structures shall be brought down in such a manner as to avoid danger to the 
public or damage to other vegetation or structures which are to remain. 

Where vegetation is cleared the ground shall be grubbed clear of all vegetation, refuse and 
obstructions in the underlying ground. 

Boundary fences, structures, or other objects or growths not scheduled for removal, but 
which are damaged or destroyed by the Contractor's operations, shall be repaired or re-
erected by the Contractor at his own expense. 

The contractor shall note that the disposal of all clearing material must be to an approved 
disposal facility and shall provide evidence that this is the case. The Contractor may recover 
the salvageable value of cleared materials that the Principal has no further use for and which 
are removed from the site. 
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During the clearing operations, the contractor shall ensure that any noxious weeds and 
plants that may be found onsite are removed from site in a manner that will not spread 
seeds. Noxious weeds must be sprayed and cleared at the commencement of work, and 
care taken to see that there is no re-establishment growth either on the original site or on 
stockpiles etc. prior to completion of the work. 

2.2 Tree Removal (>300mm diameter) 
Trees greater than 300mm in diameter shall be brought down in such a manner as to avoid 
danger to the public or damage to other vegetation or structures which are to remain. 

Contractor shall ensure the stump and roots are removed and seek confirmation form the 
Engineer that any remaining organic matter is acceptable to remain within the contract area. 

2.3 Stripping of topsoil 
All topsoil (as defined by the Engineer) together with turf, on areas of cutting and filling shall 
be removed and stockpiled in a planned manner on approved sites within the Contract area. 
In areas of heavy turf vegetation, this material shall be laid on the bottom of the stockpiles if 
directed by the Engineer for clean topsoil to be stockpiled on top. No extra payment will be 
made to the Contractor for double handling. 

Except where limited by boundaries, existing works or fences and trees to be preserved, 
stripping shall extend one metre beyond the limits of the areas subject to earthworks or as 
agreed with the Engineer. 

On completion of cut and fill earthmoving operations to the satisfaction of the Engineer, the 
topsoil (except that quantity directed by the Engineer to be reserved in stockpile on site) 
shall be spread evenly over the reformed area to the minimum depth shown on drawings 
(excluding road areas). 

The Contractor shall stockpile the scheduled volume only. Any additional topsoil that 
requires removal from areas under construction shall be removed from site. The best quality 
topsoil only shall be stockpiled for re-spreading. If, in the opinion of the Engineer, inferior 
topsoil has been stockpiled for re-spreading, a deduction shall be made to cover the cost of 
its replacement.  

No topsoil shall be removed from the site without the Engineer's approval, and all surplus 
topsoil remains the property of the Principal unless agreed otherwise. 
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3. Earthworks 

3.1 General 
It is intended that all materials other than those classed as unsuitable by the Engineer, which 
are excavated after stripping, be conditioned as necessary and be compacted to the 
standards specified below. Furthermore, any area of ground which has been disturbed to 
such depth (e.g. by grubbing operations) that cannot be compacted to the required 
standards in conjunction with the first layer of fill, shall be worked and compacted to the 
required standards before routine fill operations begin. 

All earthworks shall be carried out in accordance with TNZ F/1 SPECIFICATION FOR 
EARTHWORKS CONSTRUCTION. 

All earthworks shall be carried out in the dry and before fill is placed in any area, the 
Engineer shall be notified so that he may inspect the stripping and/or removal of unsuitable 
materials to see that this prior work meets the specified requirements. No cut and fill shall be 
undertaken until inspection and approval by the Engineer. 

3.2 Materials for Earthworks 
The Contractor shall be responsible for selecting material from their nominated source and 
for the monitoring of the quality of fill material by regular testing. The minimum amount of 
testing to determine grading and plasticity index shall be one of each test per 500m³ of 
material and per source. 

3.3 Bulk Earthmoving 
On-site fill material shall be brought to appropriate moisture content prior to compaction by 
drying and/or blending as necessary. Oversize material shall be broken up into lumps not 
greater than 100mm size, be spread uniformly in layers of not more than 200mm loose 
thickness, and be compacted to the specified minimum strength and density. 

Crushing to the approved maximum size may be achieved on the fill or the oversized 
material may be disposed of within the Contract area as instructed by the Engineer. 

Specialised rollers (e.g. "sheep-foot" type), shall be used for fill compaction. Equipment used 
in transportation and spreading will not be permitted as compaction equipment. Compaction 
plant shall cover the entire area and subject each layer to a uniform degree of compaction 
effort. Each layer shall receive at least 4 passes of the roller or as many as necessary to 
achieve the strength and density requirements. The thickness of each layer shall be limited 
to ensure that the specified compaction is achieved for the full depth of each layer. Filled 
areas shall be sealed off with appropriate plant when rain is impending. The Contractor shall 
carry out, control tests as required on the fill. 

3.4 Over-Excavation 
The Contractor shall direct his operations to avoid excavating beyond the designated 
profiles. Any over- excavation shall be made good to the direction of the Engineer with 
compacted fill meeting the requirements of the Specification, all at the Contractor's expense. 
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3.5 Benching 
After clearing and stripping of topsoil in the fill area, the ground shall be inspected by the 
Engineer for any possible unstable areas or exposed unsuitable materials. All such identified 
materials shall be excavated and the cut areas backfilled and approved prior to the 
commencement of bulk filling. 

Slopes with gradients steeper than 1 vertical to 3 horizontal (1v:3h) shall be benched prior to 
bulk filling. 

Benches shall as far as possible be the width of a machine; shall have a slight fall inwards to 
allow for the control of water, and shall have a longitudinal fall that will ensure adequate 
drainage and discharge of water. 

The rate for bulk earthmoving shall, unless otherwise scheduled, include all such preparatory 
benching and the Contractor shall allow for such in his bulk earthworks rates. 

3.6 Control of Water Content 
At all times the fill material shall be compacted within the specified allowable variation of the 
optimum water content. 

If the Engineer considers the fill material is too wet for efficient compaction, or finds after 
testing that the moisture content of placed fill is not within the tolerances specified below, he 
shall order compaction operations to cease and instruct the Contractor to disc the material 
and allow it to dry, or take other appropriate measures to achieve the required water content 
for efficient compaction. 

If the material has become too dry, the Contractor will be instructed to apply sprinkled water 
to ensure a uniform distribution throughout to layer. 

Whether drying, wetting or a blending operation has to be carried out, the Contractor shall 
ensure that the material is broken up into lumps not greater than 100mm in size. 

When the material has regained its optimum water content after the moisture adjustment 
process, it shall be recompacted and reshaped as specified. 

Before Tendering the Contractor shall familiarise himself with soil and moisture conditions on 
site. No extra payment shall be made for drying wet material or wetting dry material unless 
agreed to by the Engineer before work is carried out. 

3.7 Standards of Compaction Required 
The standard of compaction and method of determination shall be as set out in NZS4431 
and NZS4402. Where this is not applicable the requirements shall be specified by the 
Geotechnical Engineer. 

Fill material shall be placed in layers not exceeding loose depth of 200mm and compacted 
with a sufficient number of passes of approved compaction equipment throughout the whole 
area and depth of each layer to comply with the following criteria: 

The insitu dry density of the fill shall average not less than 95% of the maximum dry density 
of the fill material; and no single measurement of insitu dry density shall be less than 93% of 
the maximum dry density so determined. 

The Geotechnical Engineer may undertake further tests on the natural soils before and/or 
during earthworks to establish and/or confirm required compaction standards for the 
particular natural materials on site. 

If standards are to be amended, these will directed by the Engineer onsite. The Contractor 
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shall ensure that he has made due allowance in his tender for variance of natural materials, 
moisture contents and associated compaction requirements. 

3.8 Rolling 
The Contractor shall submit to the Engineer the compaction method and compaction 
equipment proposed to be used. The number of passes of the machinery required to 
produce the compaction specified shall be determined by the Contractor and confirmed by 
the Engineer. This number of passes shall be a guide to the Contractor as to the minimum 
amount of rolling required to be carried out, but shall in no way exempt the Contractor from 
full compliance with the compaction specification. The movement of all construction vehicles 
and incidental traffic shall be evenly distributed to prevent the formation of distinct wheel 
tracks and to ensure that any compaction effected by those vehicles is uniform throughout 
the filling areas. All fill placement shall in general conform to NZS 4431 and NZS 4404. 

3.9 Compaction Testing 
The Contractor shall arrange for regular control tests to ensure that adequate compaction 
has been attained over the entire area where fill materials are placed. Frequency of testing 
shall conform with NZS 4431 and control testing in accordance with NZS 4402. 

All costs associated with the retesting of any unsatisfactory fill areas shall be borne by the 
contractor. 

The earthworks will not be passed nor certified, nor final payment made, until the 
Engineer/Geotechnical Engineer is satisfied with the standard of work. 

3.10 Subgrade Formation 
On completion of subgrade formation, to the satisfaction of the Engineer, a joint inspection 
shall be carried out to determine compliance for shape, grade, strength and uniformity. 

Longitudinal and transverse shape and grade checking shall be determined by the use of: 

i. A 3m straight edge. 

ii. Taut string lines and steel tape offset measurements. 

iii. Electronic survey equipment. 

In all cases the tolerance must be within the range of +0 and -30mm to the designed or 
nominated levels. No gradient or cross-fall shall vary more than 10mm in a 3 metre length 
when compared with the true gradient or cross-fall 

The final subgrade formation shall not locally pond water. 

3.11 Protection of the Subgrade 
The Contractor shall be responsible for the protection and care of the subgrade at all times 
and particularly during wet weather. He shall construct at no extra cost all necessary 
temporary drains to provide such protection. The whole of the subgrade shall be kept graded 
at all times to ensure that no areas pond water. The Contractor shall protect the subgrade 
from damage by laying planks when directed and shall take other precautions as needed. In 
no case shall vehicles be allowed to travel in a single track. If ruts are formed, the subgrade 
shall be reshaped and recompacted. Storage or stockpiling of materials on top of the 
subgrade shall not be permitted. 

Any areas found to lack the specified accuracy or to have suffered deterioration shall be 
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scarified, reshaped by adding, removing or replacing material, dried, watered, recompacted 
or otherwise treated until the specified requirements for the sub-grade and its surface are 
obtained 

3.12 Subgrade Testing 
When the Contractor considers that the preparation of the subgrade is complete in 
accordance with the above criteria, and that the condition and strength of the subgrade is 
suitable for the construction thereon of the subbasecourse and basecourse layers, he shall 
request that an inspection of the subgrade be carried out by the Engineer. The Contractor 
shall supply the results of all subgrade tests to the Engineer prior to the inspection, and shall 
carry out such further tests as the Engineer considers to be necessary to confirm the 
strength and condition of the subgrade. If so directed by the Engineer, the Contractor shall 
test roll the subgrade in the presence of the Engineer. This test rolling shall be by a 10 to 15 
tonne rubber tyred roller, a fully loaded motor scraper, or similar plant item. 

For each section of subgrade which has been prepared and completed, testing shall be 
carried out as follows: 

The in-situ CBR shall be determined by testing with a dynamic cone (Scala) penetrometer to 
a depth of not less than 1 metre. Should any area fail to meet the design CBR the Engineer 
is to be notified and further works required to achieve the design requirements will be 
determined including the application of additional compactive effort to the top of the 
subgrade layer, stabilisation, undercutting etc. Following these works further testing with a 
dynamic cone Scala penetrometer as above will be undertaken. 

Should any area still fail to meet the above deflection criteria, additional Scala penetrometer 
tests shall be carried out at closer intervals as directed by the Engineer to define areas of 
failure. 

The Contractor shall not commence the construction of the subbasecourse layer until the 
Engineer’s acceptance of the subgrade is given. If during pavement construction, sealing or 
maintenance period, failure of any portion of the carriageway occurs which is attributable to 
the failure of the sub-grade then the Contractor shall make good the carriageway at his own 
expense. 

Should the Engineer consider that the Contractor has not fulfilled his obligations to the extent 
that softening of, damage to, or failure of the subgrade occurs and that, in the opinion of the 
Engineer, remedial measures are necessary to restore the subgrade and any subsequent 
work to their original condition, the Contractor shall carry out such remedial works at no cost 
to the Principal. 

3.13 Testing 
Testing of subgrade, fill etc. shall be carried out in accordance with the following tables. All 
testing shall be carried out by the Contractor. 

Table: Soil Tests Before Compaction 

Soil Type Test Frequency 

Cohesive Maximum Dry Density 
Liquid Limit 
Plastic Limit 
Plasticity Index 

Once per material type 
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Cohesionless Maximum Dry Density  
Liquid Limit 
Plastic Limit 
Plasticity Index 

Once per material type 

AII Moisture content As required 

 

Table: Soil Tests After Compaction 

Location Test Frequency 

Bulk Fill Surface Levels 
Density/Moisture Content 
Scala Penetrometer 

20m grid 
1 per 900m³ per layer 
20m grid 

Subgrade Surface levels 20 metre intervals 

 Straightedge 
Proof Rolling 
Density/Moisture Content 
Scala penetrometer 
CBR Test 

Continuous 
Continuous 
20m intervals/lane 
20m intervals/lane 
as directed 

3.14 Imported fill (provisional item) 
Where directed by the Engineer, imported certifiable fill may be placed in selected areas.   

The Contractor shall advise the Engineer of the source or sources of all imported fill 
proposed for use in the Contract works.  The Engineer shall, within 48 hours of receiving the 
advice, approve or decline the suitability of the material proposed.  Such sources shall be 
free from contamination by organic material, hydrocarbons, asbestos, agrichemicals, heavy 
metals or any other contaminant likely to cause the material to be deemed unsuitable for 
inclusion in the works. 

The Contractor shall record the quantity, date and source location of all fill material arriving 
on site and identify the area of the works into which it was incorporated.  This record shall be 
submitted to the Engineer with the monthly report for each month fill is imported to site. 

Imported certifiable fill shall be material which achieves the compaction standards as per this 
specification. 

3.15 Cut to fill (provisional item) 
Suitable selected granular material excavated from existing shoulders and embankments 
shall be used as fill material in the subgrade and slip repair areas. Suitable material shall be 
temporarily stockpiled if necessary and temporary stockpiling is to be incorporated in the 
tendered rate.  

The Contractor is to ensure all unsuitable material has been removed as Cut to Waste to 
expose the material and ensure the excavated material suitable for subgrade fill is clean and 
not contaminated. 

As indicated in the Drawings, the shoulders are to be cut from the existing edgeline.  
However, in areas where the existing pavement under the shoulder is found to be of similar 
condition to the existing pavement under the seal, the shoulder is to remain undisturbed and 
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only the seal removed and the pavement prepared for 100mm basecourse overlay in 
accordance with Section 11. 

Fill material, must comply with TNZ F/1 and have a minimum soaked CBR of 10 and be 
constructed to the line and levels shown on the drawings so that one month before the end 
of the Defects Liability Period the maximum depth of rutting when measure under a three 
metre straight edge is less than 5mm. 

3.16 Cut to waste (provisional item) 
The Engineer shall determine which materials will be classified as "unsuitable" and will in 
general apply the term to material which, by virtue of its inherent properties of grain size, 
water content, or organic content, is considered unsuitable for inclusion in earthfills. 
Unsuitable material that can only be excavated as a special operation involving plant such 
as dragline, tracked excavator, or other specially adapted plant, shall be paid for at the 
scheduled rate under the description "unsuitable material". Other unsuitable material shall be 
paid for at the same schedule rate as topsoil. 

Where any material has become wet due to insufficient drainage or other negligent operation 
of the Contractor, and would not otherwise have had to be excavated, the excavation and 
backfilling shall be carried out at the Contractor's expense. 

All unsuitable material located beneath areas to be filled shall be removed as directed by the 
Engineer prior to the commencement of filling. This material shall be either carried to dump 
or stockpiled for further use in locations approved by the Engineer. The extent and measure-
up of undercut areas will be confirmed on site by the Engineer. 

The Contractor shall ensure that no unsuitable material is buried or deposited on any part of 
the Contract area other than as directed by the Engineer. 

Care shall be taken that unsuitable material and material suitable for filling are not mixed 
during excavation. Material which is unsuitable purely because of high moisture content due 
to its location on site, shall be spread and dried for use as fill, as described in this 
Specification. Material which is unsuitable because of the presence of vegetable matter or its 
naturally wet colloidal nature shall be placed in regions of general reserve or other areas 
specified by the Engineer. Such material shall be spread, dried and mixed with suitable 
material to obtain the best practicable compaction. 

4. Pavement 

4.1 Preparation of road subgrade 
The construction of the subgrade for roads is described within the technical Specification. 

Scala penetrometer tests of the subgrade will generally be required to determine/confirm the 
pavement design. 

A joint inspection of the subgrade shall be carried to determine the extent of weak areas and 
the best method for their improvement. The responsibility for the cost of such work shall also 
be agreed at this time. 

The Contractor shall then proceed to improve the soil in the weak areas and carry out the 
final trimming and rolling of the subgrade. Trimming, shaping and rolling shall be carried out 
using equipment suited to achieving the required profiles and compaction. Trimming and 
rolling shall be carried out under dry ground and weather conditions and care shall be taken 
not to over—compact or disturb sensitive soils. Any point on the final surface of the 
subgrade shall have a level within 30mm of its designated level. 
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Benkelman Beam tests of the subgrade if required by the Engineer shall be taken in strict 
accordance with TNZ Specification T1. Test readings shall be taken at 20m centres along 
the road at 1 and 3 metres from the face of  each kerb line  or  edgeline. The Contractor  
may take tests  at any other  points  that he considers necessary. A copy of the results of the 
tests shall be supplied to the Engineer, and these shall be analysed to assess the adequacy 
of the subgrade formation. 

On completion of any further subgrade improvement work in the areas showing high 
deflections, the subgrade shall be considered to be complete and the Contractor shall then 
assume entire responsibility for its maintenance and the subsequent construction of the 
pavement layers. Any weaknesses which develop in the pavement or subgrade shall be 
repaired in accordance with the Engineer's instructions at the Contractor's expense. 

4.2 Trimming 
The Contractor shall be responsible for the final trimming and compaction of the subgrade to 
a tolerance of no more than 30mm below and not above the required level. Surplus material 
from the trimming shall be disposed of on site as directed by the Engineer. If in the opinion of 
the Engineer any portions of the subgrade are unsound, the faulty material shall be removed 
and replaced with material approved by the Engineer and then compacted. 

4.3 Subgrade Drains 
Drains shall be laid where detailed on each side of the road carriageways or accessway as 
shown on the Contract Drawings and shall discharge into cesspits or other approved outlet. 
The drains shall be surrounded with clean scoria or drainage filter metal. Filter socks may 
also be specified. 

4.4 Subgrade Protection 
When the subgrade has been accepted by the Engineer, and all ancillary work has been 
completed, the sub- basecourse and basecourse metal shall be placed and compacted. 

Under no circumstances shall the prepared and compacted subgrade be left uncovered to 
suffer damage by weather, construction traffic, or any other cause. 

Should the Contractor fail to observe this provision, and damage to the subgrade does 
occur, the Contractor shall meet the full costs of restoring the subgrade to the specified 
standards immediately before metalling proceeds. 

Despite the fact that the subgrade has been approved by the Engineer, should any 
subsequent weakness in the subgrade develop during metal placing which is attributable to 
weakness of the subgrade, then the Contractor shall remove the metal, make good the 
subgrade, and replace the metal and/or sealing to the satisfaction of the Engineer. If it is 
found during the course of the carrying out of this remedial work that the cause of the above 
weakness of the subgrade can be shown to have been due to failure on the part of the 
Contractor to adhere strictly to the terms of the Specification, then no extra payment for the 
work done or materials used in making good this failure will be allowed to the Contractor. 

4.5 Material 

4.5.1 Sub-basecourse – GAP65 

This work shall consist of supplying, spreading and compacting of the granular sub-
base layer on a prepared subgrade surface. 
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Aggregates shall be crushed greywacke, basalt, or other approved rock and shall be 
clean, sound, free from clay, vegetable matter and other deleterious substances.  The 
percentage of secondary minerals in basalt shall not exceed 30. 

Tests to check compliance with the bearing strength requirements of this specification 
shall be carried out on samples randomly selected from a truck or stockpile at the site 
of works.  Tests to check compliance with all other requirements of this specification 
shall be carried out on representative samples selected from bin, stockpile or 
truck.  Representative samples shall weigh at least 30 kg. 

Unless otherwise stated or implied below the following requirements shall be met by 
every representative sample tested. 

Bearing strength determinations will consist of three tests on samples randomly 
selected from a truck or stockpile at the site of works.  The tests shall consist of soaked 
CBRs carried out according to NZS 4402: 1986 Test 6.1.1. 

With three samples taken the average of the CBR values must be greater than: 

C = 40 ± 1.3s 

where s = standard deviation 

The bearing strength requirement may be waived at the discretion of the Engineer 
provided that the crushing resistance, when tested according to NZS 4407:1991, Test 
3.10, under a load of 100 kN less than 10% of fines that pass the 2.36 mm sieve size 
are produced. 

The sand equivalent shall not be less than 25 when the aggregate is tested according 
to NZS 4407 :1991 Test 3.6 "The Sand Equivalent". 

The material shall be well graded so as to comply with the bearing strength 
requirements and shall fall within the respective envelope defined below. 

Table: Sub-base Grading Envelope – GAP 65 

Sieve Size Percentage Passing 

By Weight 

63 mm 100 

37.5 mm 71 - 99 

19.0 mm 50 – 82 

9.5 mm 38 – 68 

4.75 mm 28 – 57 

2.36 mm 20 – 47 

1.18 mm 16 – 40 

0.60 mm 12 – 33 

0.30 mm 8 – 26 

0.15 mm 6 – 20 
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0.075 mm 4 – 15 

No granular sub-base shall be placed on the subgrade until the Contractor has 
demonstrated that the subgrade complies with the requirements specified in the job 
specification. 

Sub-base material shall be placed in accordance with TNZ B/02:2005. 

The Contractor shall take particular care to avoid excess water used in compacting of 
the sub-base material reaching the subgrade and ensure that the subgrade is not 
detrimentally affected by his methods of compaction. 

Durability 

To meet the requirements of durability a sub-base material shall comply with both 
Clauses Crushing and Weathering Resistance. 

Crushing Resistance 

All parent aggregate (free from any stabilisers) that will be used in the sub-base shall 
comply with this Clause. Material sourced from aggregate complying with this Clause 
must contribute to at least 80% by weight of the sub-base material. 

The parent aggregate when tested in accordance with NZS 4407: 1991, Test 3.10, The 
Crushing Resistance of Coarse Aggregate Under a Specified Load, less than 10% fines 
passing 2.36 mm sieve size shall be produced under a load of 60 kN. 

Weathering Resistance 

All parent aggregate (free from any stabilisers) that will be used in the sub-base shall 
comply with this Clause. Material sourced from aggregate complying with this Clause 
must contribute to at least 80% by weight of the sub-base material.  The parent 
aggregate shall have a quality index of AA, AB, AC, BA, BB, CA when tested in 
accordance with NZS 4407: 1991, Test 3.11 The Weathering Quality Index of Coarse 
Aggregate. 

Minimum CBR 

The sub-base when tested in accordance with NZS 4402: 1986, Test 6.1.1, 
Determination of the California Bearing Ratio (CBR): Standard laboratory method for 
remoulded specimens, the specimen shall have a minimum CBR of 3% and an MDD of 
95% compaction. 

Sub-basecourse with aggregate/stabiliser combinations shall be tested after 7 days of 
curing. 

Variation Control 
 

a. Sand equivalent 

Tested according to NZS 4407: 1991, Test 3.6 Sand Equivalent. 

b. Broken Face Content 

Tested according to NZS 4407: 1991, Test 3.14 Broken Face Test. 

c. Particle size distribution 
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Tested according to NZS 4407: 1991, Test 3.8.1 Wet Sieving Test 

4.6 Construction 
Construction shall be as detailed in TNZ B/2. 

4.7 Tolerances, Inspections and Testing 

Tolerances 

To comply with TNZ B/2 (latest edition) Section 5. 

Inspections 

To comply with TNZ B/2.  The Engineer shall carry out an inspection of the completed 
subgrade, sub-basecourse layer and basecourse layer.  Only after approval of each 
layer by the Engineer accepting a provisional set of complying QA test results shall the 
following layer proceed. The final set of complying QA test results must be delivered to 
the Engineer within 7 working days of the testing being completed. 

Testing 

The following testing is additional to TNZ M/3, M/22 B/2, T/1, NZS 4402 and NZS 4407:  
The following tests shall be carried out: 

Aggregate Sample Testing 

Tests to check compliance with this specification shall be carried out on representative 
samples of the aggregate selected at delivery to the site by mat sampling in 
accordance with NZS4407:1991 Part 2 Clause 2.4.7.  The representative sample shall 
weigh at least 40 kg.  Unless otherwise stated or implied below, the requirements shall 
be met by every representative sample tested. 

Sub-basecourse Material Testing 

Testing criteria for sub-basecourse shall be as per TNZ M/22 except for the grading 
envelope.  This includes source testing at specified frequencies. 

Basecourse & Sub-basecourse Density Testing 

As per TNZ B/2 1996 Section 7. 

The pavement layer shall be compacted to a uniform, dense, stable condition.  
Compaction testing of the pavement layers shall be carried out in lots.  A lot is defined 
as a section where the pavement layer appears homogeneous and evenly compacted.  
The area of a lot shall not exceed 1000 m2.  The degree of compaction for each lot 
shall be determined by testing at least five randomly selected areas.  The compaction 
requirements shall be met if the mean and minimum compaction values of the tests 
taken comply with the values in Figure 2.  In preference to random selection the 
Engineer may carry out any testing for uniformity to determine the location of density 
tests.  

The Maximum Dry Density shall be determined for each layer at minimum frequency of 
one Maximum Dry Density per 5,000m2 of material laid. If the aggregate source, face at 
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the source, or processing method is changed then a new Maximum Dry Density shall 
be determined and the Engineer informed. 

Basecourse Pavement Layer 

 Mean Value ≥ 98% 

 Minimum Value ≥ 95% 

Sub-Basecourse Pavement Layer 

 Mean Value ≥ 95% 

 Minimum Value ≥ 92% 

4.8 Acceptance Criteria 
In addition to compliance with TNZ B/02 Construction of Unbound Granular Pavement Layer 
the follow acceptance criteria is to be utilised. 

Table:  Compaction testing 
 

Carriageway Footpath Berm 

Basecourse 98% MDD or IV 40 IV 30 N/A 

Sub-base 95% MDD or IV 30 IV 30 N/A 

Deeper Fill IV 25 IV 15 IV 10 

IV = impact value 

Compaction testing must be carried out: 

• by a suitably qualified person; 

• using equipment with a current calibration certificate; 

• as specified in the Reasonable Conditions and Quality Plan; and 

• as necessary to achieve the standards in the Table above at all depths of any 
backfill. 

A lesser compaction for sand may be approved by the Road Manager if it can be clearly 
shown that the compaction is at least as much as the undisturbed sand in the adjoining 
ground. 

In the case of low volume roads a minimum impact value of 35 for carriageway base course 
may be accepted by the Road Manager as an alternative to specifying a maximum dry 
density (MDD). 

The above specifications do not remove the responsibility of the Contractor to ensure that no 
settlement occurs. 

Also note that: 

• The Clegg hammer may be used for testing of general fill and base layers of 
Carriageways; 

• Clegg hammer tests only indicate the compaction of the lift last laid of any backfill 
layer. The impact tester method covers material of 37.5mm and down and may not be 
suitable for sub-base material with larger stone sizes. 

The Contractor must retain the test records and make them available to the Engineer. 
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Any areas which do not comply with this specification shall be rejected, and reconstructed as 
agreed with the Engineer. 

4.9 Geotextiles 
Geotextile is to be laid over the constructed and prepared subbase, to the line and levels 
indicated in the Drawings and in accordance with TNZ F/7. 

The geotextile must comply with and be installed in accordance with TNZ F/7 and have the 
following properties (minimum): 

 Strength class –  B 
 Filtration class – 2 

The geotextile width is to extend over the full width under the seal widening ending 0.5m 
passed the new edge of seal, as illustrated in the Drawings.  No geofabric is required where 
there is no seal widening. 

5. Drainage 

5.1 Management of Stormwater 

Scope and Priority 

Before any earthworks begin, the Contractor shall take all necessary precautions to protect 
public and private property from possible damage by stormwater runoff from the Contract 
area and catchment below the Contract area. The Contractor shall continue to provide and 
maintain adequate stormwater control facilities as the work proceeds and until the end of the 
maintenance period. 

The Engineer may order the Contractor to cease all other operations until he is satisfied that 
the stormwater control systems are adequate and to the complete approval of the relevant 
authority. 

Surface Profile 

During the progress of the work, the surface profile shall be maintained in such shape and 
condition that there is adequate controlled drainage at all times. 

The formation surface within 3 metres of fill batters shall be graded away from the top of the 
batter and surface water led to suitable discharge positions by means of vee drains to 
prevent possible batter erosion. 

Contour Drains 

The Contractor shall allow for the provision and maintenance of effective temporary and 
permanent open intercepting and contour drains. 

All upstream catchments flowing onto the site shall be adequately diverted (clean water 
diversion drains) away from the site construction zone. 

Contour drains discharging on virgin ground shall be put in at intervals to suit the general 
ground slope after earthworks operations have ceased for the day. Contour drains gradients 
should not exceed 2% and be spaced at intervals, to suit the site slope. 

Intercepting drains shall be dug at the toe of batters and uphill of private boundaries and 
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connected to approved outlets. 

Where these drains are required to be dug through soft material, the Engineer may direct 
that they are lined. 

5.2 Install new table drain 
Surface water channels / water tables must be constructed: 

 to the line and levels shown on the drawings.  All batter slopes must not be 
less than 5:1 generally, and constructed according to TNZ F/1, 

 so the tie in with the existing drainage facilities is smooth and continuous and 
water does not pond. 

Unbound surface water channels are to be completed as an integral part of earthworks and 
pavement construction and all costs for cutting, shaping and construction are to be included 
in the Site Clearing Earthworks (Section 9) and Pavement Construction (Section 11) items. 

5.3 Supply and install new concrete culvert, 
Pipes shall be of the material, class and jointing type nominated on the Drawings and shall 
comply with the relevant specification listed in TNZ F/3, NZS 3725, NZS 2566, NZS 4452 
and AS/NZS 5065. 

It is noted that all drainage pipes shall include a suitable jointing system that is water tight 
and that will limit potential displacement between pipes to the satisfaction of the Engineer. 

Construction of pipe drains and culverts shall be carried out in accordance with TNZ F/3 
and/or NZS 4452 as applicable. 

Where required, all drainage work shall be carried out by a suitably experienced and 
competent drain layer using best trade practice. Works shall also meet the requirements of 
the Cook Islands Building Code as required. 

Special consideration is to be given to the proper bedding out at the spigots of reinforced 
concrete pipes to ensure that the full length of each pipe barrel is completely supported by 
bedding material, and is not subjected to bending and possible circumferential cracking. 

5.4 Culvert Construction  
Construction of pipe drains and culverts shall be carried out in accordance with TNZ F/3 
and/or NZS 4452 as applicable. 

Where required, all drainage work shall be carried out by a suitably experienced and 
competent drain layer using best trade practice. Works shall also meet the requirements of 
the Cook Islands Building Code as required. 

Special consideration is to be given to the proper bedding out at the spigots of reinforced 
concrete pipes to ensure that the full length of each pipe barrel is completely supported by 
bedding material, and is not subjected to bending and possible circumferential cracking. 

Additions and/or modifications to TNZ F/3 and NZS 4452 are set out below. 

5.5 Pipe Laying and Jointing 
Pipes shall be laid to the lines, grades and invert levels indicated on the Drawings. The 
installed pipeline shall have a uniform gradient and the pipe invert level at any point shall not 
vary more than ± 10 mm from the specified design invert level, except that where the design 
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gradient is 1% or flatter, the pipe invert level shall not vary more than ± 3 mm from the 
design invert level. 

Pipes shall be clean and free from dirt or mud on the inside and, in the case of pipes 
requiring concrete surround, on the outside as well, before laying. Debris shall be prevented 
from entering the pipes during laying. 

The method of lifting and installing of pipes shall prevent damage to the pipes and bedding 
material. All pipes shall be laid by a suitably experienced and competent drain layer. 

The jointing of pipes to a manhole or other structure shall be carried out in accordance with 
the requirements of NZS 4452 except that: 

Stub connections shall be provided for all pipe connections to a manhole or other structure 
and shall project not more than 300 mm from the structure for pipes up to 350 mm bore 
diameter, and not more than 600 mm from the structure for pipes over 350 mm bore 
diameter. Connections shall be surrounded and haunched with concrete to a minimum 
distance of 200 mm from the manhole 

Where there is likelihood of relative vertical movement in the case of RC pipes less than 350 
mm bore diameter, the RC pipe joined to the stub pipe shall be no longer than one metre 
and shall be flexibly jointed at both ends 

For flexible pipes into concrete structures the Contractor shall follow the written requirements 
of the pipe manufacturer 

5.6 Testing and Acceptance 
All pipelines shall be inspected both before backfilling the trench and after all backfilling and 
surface reinstatement is completed. 

The following tests shall be undertaken: 

All pipelines and associated sumps, catchpits and other elements shall be surveyed to 
confirm final position and grade 

All pipelines shall be inspected for line and grade. Sighting through each line between 
manholes and/or outlets after backfilling shall show a full circle at the far end with all pipes 
concentric 

Inspection before final surfacing of 450Ømm diameter or less RC pipe to check for possible 
cracking resulting from poor bedding or handling. Prior to inspection the pipelines shall be 
cleaned by flushing 

Any elements not meeting the requirements shall be re-laid. 

5.7 Rock lining at inlet and outlet 
Riprap protection must be constructed at the locations shown on the drawings and as 
instructed by the Engineer.  Unless specified otherwise, the protection must: 

 comprise a 300mm thick riprap pad, at the stormwater and subsoil drain 
outlet/s 

The riprap rocks are to be carefully placed and moved to ensure a stable construction and 
maximum interlocking between the rocks. 

The disturbed river bank and areas around the riprap is to be filled with suitable fill material 
and reinstated.  Fill areas are to be compacted to at least the same level as the surrounding 
ground. 
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6. Reinstatement  

6.1 Reinstatement of disturbed areas 
On completion of earthworks to the satisfaction of the Engineer, topsoil shall be re-spread 
from stockpiles to the depths shown on the drawings, or other such depths as the Engineer 
may direct. 

The topsoil shall be prepared so that the top 20mm is free of clods and is open textured and 
ready for the application of the seed mixture. The remaining topsoil layer should be firmly 
compacted. 

Grass establishment shall be timed to take advantage of the local optimum growth period. 
Grass seed shall be of a type approved by the Engineer and shall be supplied by the 
Contractor. 
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ATTACHMENT 2 – TENDER FORMS TO BE SUBMITTED 

Instructions 

1. Tenderers must complete and submit all of the following forms, in the formats provided in this Attachment:  

 A1 – Form of Tender  
 A2 – Conflict of Interest Declaration 
 A3 – Completed Schedule of Prices 
 A4 – List of Referees who may be contacted 

2. Tenderers who fail to supply all of the items listed in above, will be deemed non-compliant and will be excluded 
from progressing into the Contractor Panel. 
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A1 – Form of Tender 

Te Mato Vai Compound 
Avarua 
Rarotonga 

Tender For: Te Mato Vai – Access Road Maintenance Contract Panel 
Supplier: [Name of supplier] 

 
Having examined the Tender Documents in relation to Tender Reference No. CK181930 and dated __/__/__, 
released by Ministry of Finance and Economic Management, we submit the following offer. 

We offer to complete, handover to the Principal and remedy defects in the whole of the said Tender Specifications 
in conformity with these Tender Documents for the rates offered in ‘A3 – Schedule of Prices’, stated exclusive of 
Value Added Tax, together with such other sums as may be ascertained in accordance with the Contract. 

We acknowledge receipt of Notices __________ to __________. 

We agree/do not agree to the Terms and Conditions of the Purchase Agreement in Attachment 4 of the said 
tender and do not propose any amendments.  

We undertake to complete and handover the following categories of the Panel Contract Works (please tick all 
those that apply).  

 Roadworks and Earthworks 

 Drainage 

 Tree Removal and Site Clearance 

We have populated rates for all items within the Tender Schedule of Prices for the categories selected above and 
understand these will be used for the period of the Panel contract. 

We agree to abide by this Tender for a period of sixty (60) working days from the date fixed for receiving the same 
and it shall remain binding upon us and may be accepted by you at any time before the expiry of that period. 

Unless and until a Contract Agreement is prepared and executed, this Tender together with your written 
acceptance thereof, shall constitute a binding contract between us. 

We understand that you are not bound to accept any Tender you may receive. 

We understand that no contract shall come into existence, and no legal or other obligations shall arise between 
us and you (or between us and any other agent of the Principal) in relation to the conduct, outcome or otherwise 
of the Tender process, prior to and apart from your acceptance of our Tender. 

We understand that you may contact the referees nominated by us in this offer and make whatever enquiries you 
deem necessary regarding our financial health and ability to deliver the Contract Works/Goods/Services.  Further, 
during the assessment stage we understand and agree that you may request specific information from all 
tenderers in order to assist your assessment.  We acknowledge that a failure to provide such information may 
result in disqualification from the process.  



Te Mato Vai – Access Road Maintenance Contract Panel  Reference No: CK181930      513314105 
 

 
 

We provide the following information required to be submitted with this Tender: 

 A2 – Conflict of Interest Declaration 
 A3 – Completed Schedule of Prices 
 A4 – List of Referees who may be contacted 

If the tenderer is unable to agree to any clauses included in the Conditions to the Contract, it must set out in a table form the 
clause reference, reason why the tenderer cannot accept it and proposed alternative wording.  

Tenderers details:  

Tenderers full name:  

Tenderers trading name (if Company):  

Contact person (if Company):  

Postal address:  

Physical address:  

Phone number:  

Mobile:  

Email address:  

 

Signature   Date 

Full Name  Position (if Company) 



Te Mato Vai – Access Road Maintenance Contract Panel  Reference No: CK181930      513314105 
 

 
 

A2 – Conflict of Interest Declaration 

A conflict of interest arises if you or a close family member has an interest e.g. is a board or committee member 
or is employed in a senior position in the Government agency that wants to purchase the goods or services relating 
to this tender process.  

 
In submitting this tender bid I declare: 

 I understand that an actual, potential or perceived conflict of interest may arise in participating in this 
tender process and that I am obliged to declare any such conflict of interest. 

 I confirm that in submitting this information that I have either declared any potential conflicts of interest 
or that I am not aware of any situation or issue that would conflict with the interest of the Principal.  

 If a conflict of interest arises at any time before the selected supplier has been awarded, I will advise the 
Contact Officer or the Principal immediately. 

 I have personally completed this declaration on behalf of the Supplier(s) and declare that the submitted 
tender bid provided are true and correct.  

 

I declare that I have a potential conflict of interest as follows: 
 

 

 

 

I will manage this conflict of interest by: 

 

 

 
Declared by: 

Signature   Date 

Full Name  Position (if Company) 
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A3 – Completed Schedule of Prices 

1. Please fill in the table below: 

Anticipated Plant & Equipment required  Quantity available 
Excavator less than 6 tonnes  
Excavator 6 to 14 tonnes  
Excavator 14 to 20 tonnes  
Grader  
Roller less than 6 tonnes  
Roller 6 to 10 tonnes  
Loader  
Truck 8 tonne  
Truck 12 tonne  
Machinery Transporter  
Water cart  
Plate compactor  
Pedestrian Roller  
Chainsaw   
Chipper  

 

 

2. Please complete the table in the ‘Schedule of Quantities’ excel spreadsheet. Please note that the 
tenderer is responsible for ensuring that their total tender amount has been submitted in the 
‘Schedule of Quantities’ table. Please note the items marked as optional, these are not mandatory. 
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A4 – List of Referees who may be contacted (minimum two) 

 

Name:  ………………………………………………………………………………………………………….… 

Company:  ……………………………………………………………………………………………………….. 

Address:  ……………………………………………………………………………………………………….… 

……………………………………………………………………………………………………………………… 

Email:  ……………………………………………………………………………………………………….…….. 

Phone number:  ………………………………………………………………………………………………...… 

Facsimile number:  ……………………………………………………………………………………………….. 

Nature of relationship with Tenderer:  ………………………………………………………………………….. 

 

 

 

Name:  ………………………………………………………………………………………………………….… 

Company:  ……………………………………………………………………………………………………….. 

Address:  ……………………………………………………………………………………………………….… 

……………………………………………………………………………………………………………………… 

Email:  ……………………………………………………………………………………………………….…….. 

Phone number:  ………………………………………………………………………………………………...… 

Facsimile number:  ……………………………………………………………………………………………….. 

Nature of relationship with Tenderer:  ………………………………………………………………………….. 

 

 

 

Name:  ………………………………………………………………………………………………………….… 

Company:  ……………………………………………………………………………………………………….. 

Address:  ……………………………………………………………………………………………………….… 

……………………………………………………………………………………………………………………… 

Email:  ……………………………………………………………………………………………………….…….. 

Phone number:  ………………………………………………………………………………………………...… 

Facsimile number:  ……………………………………………………………………………………………….. 

Nature of relationship with Tenderer:  ………………………………………………………………………….. 
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ATTACHMENT 3 – ELIGIBILITY CRITERIA 

The Mandatory Conditions have been drawn from the Conditions of Tendering in this RFT. Tenders that do not 
meet the Mandatory Conditions are deemed non-compliant, and will not be eligible to proceed into the Panel. 

Mandatory Conditions 

Tenders must pass all of the following requirements. Tenders that do not meet one or more of these conditions 
are deemed non-compliant and will not be considered. 

Criterion 
Complies 
Yes or No 

a) Tenderer attended the Tender Workshop at Te Mato Vai Compound 
(unless attendance at the previous rounds of workshops has been 
recorded on the attendance register). 

 

b) Tenders must be completed in the format contained in Attachment 2 of 
the RFT. (all Notices to Tenderer must be acknowledged as received)  

c) Tenders must be deposited in the required form in the Tender Box and/or 
the Electronic Tender Account by the closing time specified in the RFT  

d) Proposal and related documentation must be in the English language or 
translated into English.  

e) Tenders must be presented in hard copy and/or electronic copy format as 
specified in this RFT only.  

f) All prices must be in NZ dollars  

g) All Tenderers must indicate if they have the capability to complete one or 
more of the following work categories in full, by checking the relevant 
box within the A1 – Tender Form found in Attachment 2 and completing 
the relevant Schedule of Prices in their entirety (where mandatory): 

a. Roadworks and Earthworks 

b. Drainage 

c. Tree Removal and Site Clearance 

 

h) All Tenderers are required to populate the Plant & Equipment section of 
the tendered Schedule of Prices with the plant and equipment available 
to them. Anticipated plant & equipment is listed in A3 – Completed 
Schedule of Prices as part of Attachment 2. 
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ATTACHMENT 4 – CONTRACT CONDITIONS 
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Schedule 1 – Special Conditions of Contract – Specific Conditions of Contract  

 
  

Clause in 
General 

Conditions  

 Title and subject matter  Specific condition data  
(Expand cells if required or add a reference to 
further detail provided in Schedule 2.)  

1.  INTERPRETATION    

1.2  Definitions    

  The Principal is:  Her Majesty the Queen in right of the 
Government of the Cook Islands by and 
through the Financial Secretary  

  of:  Te Mato Vai PMU  

Ministry of Finance and Economic  

Management  

1st Floor, Takuvaine Road, Avarua,  

Rarotonga, Cook Islands  

1.2, 10.2  Separable Portions     

  • Are there any Separable Portions in this Contract?   
No 

  • If yes, the Separable Portions are as follows and as 
further defined in the Contract:  

N/A 

2.  THE CONTRACT    

2.1  Type of contract    

2.1.1  This Contract is a:   (select one to apply (a), (b), or (c))  

  (a) Lump sum contract governed by 2.2;  ☐  

  (b) Measure and value contract governed by 2.3;  
☒  

  (c) Cost reimbursement contract governed by 2.4.  ☐  

Contract for:   Te Mato Vai – Access Road Maintenance Contractor Panel     
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Clause in 

General 
Conditions  

 Title and subject matter  Specific condition data  
(Expand cells if required or add a reference to further 
detail provided in Schedule 2.)  

2.4   Cost reimbursement contract    

2.4.1  Allowance(s) which are to be added to Net Cost in a cost reimbursement contract or for parts of the Contract 

Works which are required to be carried out on a cost reimbursement basis:   

(If percentages are shown as zero or nil, allowances for overheads and profit are deemed to be included in  
Net Cost.)  

   •  Allowance for On-site Overheads:  N/A  

   •  Allowance for Off-site Overheads and Profit:  N/A   

2.4.4  Indicative estimates of the Contract Price:    

  Are indicative estimates required?  N/A 

2.5  Local authority contracts, contracts in public places, and road contracts  

2.5.1  Is this Contract a local authority contract to which 2.5.2 
applies?  No  

2.5.3  Is this Contract a contract in a public place to which B1 
and B2 of Appendix B apply?  Yes  

2.5.4  Is this Contract a road contract to which Appendix B 
applies?   Yes  

  If yes, the allowance under B3 shall be:  As stipulated in the Works Price Request  

2.6   Evidence of Contract    

2.6.2  How is the Contract Agreement to be executed?  (select one to apply, (a) or (b))  

  (a) As stated in 2.6.2;   
☒  

  (b) In  accordance  with  the  following 
 other requirements:  

 ☐      

2.7  Documents prepared by the Engineer or Principal    

2.7.1  Copies of the Contract shall be supplied without 
charge to the Contractor in the following electronic 
form:  

A pdf scan of the signed documents.  

2.8   Documents prepared by the Contractor    

2.8.2  Copies of documents referred to in 2.8.2 shall be 
supplied without charge to the Engineer:  

   

   •  Number of hard copy sets:  0 

   •  In the following electronic form:  1 pdf  



Te Mato Vai – Access Road Maintenance Contractor Panel   

3 
 

Clause in 
General 

Conditions  

 Title and subject matter  Specific condition data  

(Expand cells if required or add a reference to further 
detail provided in Schedule 2.)  

3.  BONDS    

3.1   Contractor’s Bond    

3.1.1  Is a Contractor’s Bond required?  No 

3.1.2  If yes, the amount of the Contractor’s Bond shall be:  N/A  

3.2   Principal’s Bond     

3.2.1  Is a Principal’s Bond required?  No  

3.2.2  If yes:     

   •  The amount of the Principal’s Bond shall be:   N/A  

   •  The surety for the Principal’s Bond shall be:   N/A  

5.   GENERAL OBLIGATIONS    

5.4   Possession of the Site    

5.4.1  The Contractor shall be given possession of the Site  (select one to apply, (a) or (b))  

  (a) 10 Working Days after the Date of Acceptance of 
Tender:  

☐  

  (b) On the following date:  ☒   As stated on the Work Price Request sent to the 
successful panelist 

5.4.3  Limits on the Contractor's right of entry to adjoining 
properties are:  

To be agreed prior to Works Order 

5.5   Separate Contractors     

5.5.1  Separate Contractors who may be carrying out work on 
the Site concurrently with the Contract Works are:  

Other members of the Te Mato Vai – Access Road 
Maintenance Contractor Panel  

5.5.2  Are facilities for Separate Contractors required?  No 

  If yes, details of facilities required are:  N/A  

5.6   Care of the works and Site    

5.6.6(g)  Further risks specifically excepted are:   None  

5.10   Programme    

5.10.4  Is the programme required to be a Comprehensive 
Programme?  No  

5.10.4(e)  If yes, other requirements for the Comprehensive 
Programme are:  

N/A  

5.10.5  The Comprehensive Programme shall use the 
following software:  

N/A  
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Clause in 
General 

Conditions  

 Title and subject matter  Specific condition data  

(Expand cells if required or add a reference to further 
detail provided in Schedule 2.)  

5.10.6  Updates of the Comprehensive Programme shall be 
provided at the following intervals:  

N/A  

5.11   Compliance with laws    

5.11.3  Exceptions to the Principal’s obligations to obtain 
licences under 5.11.3 are:  

None  

5.11.4  Exceptions to the Contractor's obligation to give notices 
and obtain other licences under 5.11.4 are:  

None  

5.17   Safety plan    

  Is a Site-specific safety plan required to be prepared by 
the Contractor?  Yes – for each Works Order 

5.18   Quality plan    

  Is a quality plan required to be prepared by the 
Contractor?  No 

5.19   Traffic management plan    

  Is a traffic management plan required to be prepared 
by the Contractor?  Yes  

5.20  As-built drawings and operation and maintenance manuals  

5.20.1(a)  Are as-built drawings required to be prepared by the 
Contractor?  No 

5.20.1(b)  Are operation and maintenance manuals required to be 
prepared by the Contractor?   No  

6.   THE ENGINEER    

6.1   Appointment of Engineer    

6.1.2  The Engineer is:  Scott Cairney  

  whose professional qualification is:  BE, CMEngNZ, CPEng, IntPE  

8.   INSURANCES    

8.1   General    

8.1.1  The party identified below shall arrange the following 
insurances referred to in the following clauses:  

  

  8.3 or 8.8 Construction    Not required 

  8.8 Existing structure(s) and contents   Not required  

  8.4 Plant   Contractor  



Te Mato Vai – Access Road Maintenance Contractor Panel   

5 
 

Clause in 
General 

Conditions  

 Title and subject matter  Specific condition data  
(Expand cells if required or add a reference to further 
detail provided in Schedule 2.)  

  8.5 or 8.9 Public liability   8.5 Contractor  

  8.5.2 Motor vehicle liability  Contractor  

  8.6 Professional indemnity   Not required  

8.1.6  The following forces of nature shall be specifically 
insured under 8.3 or 8.8 as applicable:  

  

(a) Landslip:  N/A 

  (b) Earthquake:  N/A 

(c) Tsunami:  N/A 

  (d) Tornado:  N/A 

(e) Cyclone:  N/A 

  (f) Storm:  N/A 

(g) Flood:  N/A 

  (h) Lightning strike:  N/A 

(i) Volcanic activity:  N/A 

  (j) Hydrothermal activity:  N/A 

(k) Geothermal activity:  N/A 
8.3, 8.8  Construction insurance  

(These items are required to be completed whether the Contractor or the Principal is the insuring party (see 
8.1 above))  

8.3.2, 8.8  The following shall have their respective interests noted 
in the construction insurance policy:  

N/A  

8.3.3, 8.8  Where construction insurance is required (see 8.1 
above), the amount of insurance to be effected for the 
Contract Works and Materials shall be for not less than 
the sum of the Contract Price, after the acceptance of 
the tender or other offer, plus the following allowances:  

  

  (a) An allowance for the Cost of demolition, disposal 
and preparation for replacement work, equal to:   

(select one to apply, (i) or (ii))  

  (i) The amount in the right hand column:   N/A 

  (ii) The percentage in the right hand column of the 
Contract Price adjusted as above:   

N/A  

  (b) An allowance for professional fees including the 
Cost of clerks of works and inspectors, equal to:   

(select one to apply, (i) or (ii))  

  (i) The amount in the right hand column:  
N/A  

  (ii) The percentage in the right hand column of the 
Contract Price adjusted as above:  

N/A 
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  (c) An allowance for items to be incorporated in the 
Contract Works, the Cost of which is not included 
in the Contract Price, equal to:   

(select one to apply, (i) or (ii))  

  (i) The amount in the right hand column  
N/A  

  (ii) The percentage of the Contract Price adjusted 
as above, stated in the right hand column:   

N/A  

  (d) An allowance for an increase in the Contract Price 
due to Variations equal to:   

(select one to apply, (i) or (ii))   

  (i) The amount in the right hand column:  
N/A 

  (ii) The percentage of the Contract Price adjusted 
as above, stated in the right hand column:   

N/A 

  (e)  An allowance for increased construction Costs due 
to inflation equal to:  

(select one to apply, (i) or (ii))  

  (i) The amount in the right hand column:   
N/A  

  (ii) The percentage of the Contract Price adjusted 
as above, stated in the right hand column:   

N/A  

8.4   Contractor arranged Plant insurance     

  Where Plant is required to be insured (see 8.1 above): (select one to apply, (a) or (b))   

  (a) The Contractor shall insure the following items of 
Plant on the Site for the amounts stated:  

N/A  

  (b) The Contractor shall insure each item of Plant on 
the Site having a current market value of more 
than:   

☒  ($) 50,000  

8.5   Contractor arranged public liability insurance    

8.5.1  Where required (see 8.1 above), public liability 
insurance shall be effected by the Contractor for an 
amount not less than:  

☒  ($) 100,000  

  Such public liability insurance may include sub-limits:      

  • For liability arising out of vibration, weakening or 
removal of support, of not less than:  

N/A  

  • For liability under the Forest and Rural Fires Act 1977, 
of not less than:  

N/A  

8.5.2  Where required (see 8.1 above), motor vehicle third 
party liability insurance shall be effected for an amount 
not less than:  

  ($) 100,000  
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8.6  Contractor arranged professional indemnity insurance  

8.6.1  Where required (see 8.1 above), professional 
indemnity insurance for design by the Contractor shall 
be effected for an amount not less than:   

   

   •  For any one claim:  N/A  

   •  And for an amount in the aggregate of:  N/A  

8.6.2  Sub-limits of liability for design of parts of the Contract 

Works by SubContractors shall be not be less than:   

(list specific part(s) of Contract Works and applicable 
$ sub-limits for any one claim and for an amount in the 
aggregate, or state if not required)  

 N/A  

8.8  Principal arranged construction insurance (refer also to 8.3)   

  In accordance with 8.7.2, the insurance policy wording 
title for 8.8.1 and 8.8.2 (a), (b), and (c) is:  

N/A  

  In accordance with 8.7.2, the extraordinary exclusions, 
conditions, warranties or endorsements to the policy 
for 8.8.1 and 8.8.2 (a), (b), and (c) are:  

N/A  

8.8.1  Where the Principal is required to effect construction 
insurance (see 8.1 above):  

   

  The lead insurer is:  N/A  

  Address of lead insurer:  N/A  

  The Nominal Deductibles are:     

   •  For damage arising out of the Contract Works:   N/A  

   •  For other claims:   N/A  

   •  For natural perils:  N/A  

8.8.2(a)  The existing structures are:  N/A  

   •  The replacement value to be insured is:   N/A  

   •  The lead insurer is:  N/A  

   •  Address of lead insurer:  N/A  

  The Nominal Deductibles are:      

   •  For damage arising out of the Contract Works:   N/A  
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   •  For other claims:   N/A  

   •  For natural perils:   N/A  

8.8.2(b)  Other structures in the vicinity are:  N/A  

   •  The replacement value to be insured is:  N/A  

   •  The lead insurer is:  N/A  

   •  Address of lead insurer:  N/A  

  The Nominal Deductibles are:    

   •  For damage arising out of the Contract Works:   N/A  

   •  For other claims:  N/A  

   •  For natural perils:  N/A  

8.8.2(c)  Contents insurance:    

   •  The replacement value to be insured is:   N/A  

   •  The lead insurer is:  N/A  

   •  Address of lead insurer:  N/A  

  The Nominal Deductibles are:    

   •  For damage arising out of the Contract Works:   N/A  

   •  For other claims:  N/A  

   •  For natural perils:  N/A  

8.9   Principal’s option to insure public liability    

8.9.1  Where required (see 8.1 above), the Principal shall 
effect public liability insurance for an amount not less 
than:   

N/A  

  The lead insurer is:  N/A  

  Address of lead insurer:  N/A  

  The Nominal Deductible is:  N/A  

  In accordance with 8.7.2:     

   •  the policy wording title is:  N/A  

  • extraordinary exclusions, conditions, warranties, or 
endorsements to the policy are:  

N/A  
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8.9.2  Such public liability insurance may include sub-limits 
for: (specify as applicable or state ‘not applicable’)  

  

  • Liability arising out of vibration, weakening or removal 
of support:  

N/A  

  •  Liability under the Forest and Rural Fires Act 
1977:  

N/A  

9   VARIATIONS    

9.3   Valuation of Variations    

9.3.9   For On-site Overheads:  (select one to apply, (a) or (b))   

  (a) The prices and rates in the Schedule of Prices are 
inclusive of full allowance for On-site Overheads;  ☒   

  (b) The prices and rates in the Schedule of Prices are 
exclusive of On-site Overheads and the allowance 
for On-site Overheads to be added in accordance 
with 9.3.9 is:  

☐  (select one to apply, (i), (ii), (iii), or (iv))  

  (i) Agreed percentage:  
☐   

  (ii) As nominated in the Schedule of Prices;  
☐   

  (iii) As nominated in the Contractor’s tender;  
☐  

  (iv) A reasonable percentage.   
☐ 

9.3.10  For Off-site Overheads and Profit:  (select one to apply, (a) or (b))   

  (a) The prices and rates in the Schedule of Prices are 
inclusive of full allowance for Off-site Overheads 
and Profit;   

☒ 

  (b) The prices and rates in the Schedule of Prices are 
exclusive of Off-site Overheads and Profit and the 
allowance for Off-site Overheads and Profit to be 
added in accordance with 9.3.10 is:  

☐  (select one to apply, (i), (ii), (iii), or (iv))  

 (i) Agreed percentage:   
☐   

  (ii) As nominated in the Schedule of Prices;  
☐ 

  (iii) As nominated in the Contractor’s tender;  
☐  

  (iv) A reasonable percentage.   
☐ 
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9.3.11  For time-related Cost, the Working Day rate in 

compensation for time-related On-site Overheads and 

Off-site Overheads and Profit in relation to an 

extension of time to be applied in accordance with  
9.3.11 is:  

(select one to apply, (a), (b), (c), or (d))  

  (a)  Agreed rate per Working Day:   ☒ This is not expected to be required under the Panel 
Contract Arrangement 

  (b)  As nominated in the Schedule of Prices;  
☐  

  (c)  As nominated in the Contractor’s tender;  
☐ 

  (d)  Reasonable compensation.   
☐  

9.3.15  For processing of Variations, the percentage to be paid 
in accordance with 9.3.15 is:   

(select one to apply, (a), (b), (c), or (d))  

  (a) Agreed percentage:  ☒ This is not expected to be required under the Panel 
Contract Arrangement 

  (b) As nominated in the Schedule of Prices;  
☐  

  (c)  As nominated in the Contractor’s Tender;  
☐  

  (d) The reasonable Cost of processing Variations.   ☐ 

10.   TIME FOR COMPLETION    

10.2   Due Date for Completion    

10.2.1  The periods to be used for calculating the Due Date for 
Completion are:  

  

  (a) For the Contract Works:   As per the Work Price Request sent to and agreed with 
the Contractor  

  (b) For any Separable Portions:    N/A 

10.4   Practical Completion Certificate    

10.4.5  Prior to issue of the Practical Completion Certificate:   (Select one to apply, (a), (b), or (c))  

  (a) Producer Statements in the form of Schedule 6 are 
required;  

☐  

  (b) Producer Statements as set out in the following 
parts of the Contract are required:  

 ☐   

  (c) Producer Statements are not required.  ☒  

10.5   Damages for late completion    

10.5.1  Liquidated damages shall be applied as follows:    
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   •  In respect of the Contract Works:  N/A 

   •  In respect of any Separable Portion(s):   N/A 

10.6   Bonus for early completion   

10.6.1  Is a bonus to be payable?   No  

   •  If yes, the bonus for the Contract Works is:  N/A  

   •  If yes, bonuses for any Separable Portions are:  N/A  

11.   DEFECTS LIABILITY    
11.1   Defects Notification Period     

  The Defects Notification Period shall be:  
(3 Months unless otherwise stated)  

  

   •  For the Contract Works:  2 weeks 

   •  For any Separable Portions:  N/A  

11.3   Final Completion Certificate   

11.3.2  Prior to issue of the Final Completion Certificate:  (select one to apply, (a), (b), or (c))  

  (a) Producer Statements in the form of Schedule 6 are 
required;  

☐    

  (b) Producer Statements as set out in the following 
parts of the Contract are required:   

 ☐   

  (c) Producer Statements are not required.  
☒ 

11.5   Warranties   

11.5.1    (select one to apply, (a) or (b))  

  (a) No warranties are required;  
☒ 

  (b) The Contractor shall provide warranties as set out 
in the Contract for the following items of work:  

 ☐  

11.6   Guarantees   

11.6.1, 
11.6.2  

  (select one to apply, (a) or (b))  

 (a) No guarantees are required;  
☒ 

  (b) The Contractor shall provide guarantees in the 
following form:  

 ☐  
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12.   PAYMENTS   
12.1   Contractor’s payment claims   

12.1.3(b)  
(iii)  

Advances for Materials delivered to the Site  (select one to apply, (a) or (b))  

(a) Advances for Materials delivered to the Site but 
which have yet to be incorporated in the Contract 
Works shall not be made;  

☒  

  (b) Advances for Materials delivered to the Site but 
which have yet to be incorporated in the Contract 
Works shall be made, subject to the following 
conditions:   

 ☐  

12.1.3(b) 
(iv)  

Advances for Temporary Works or Plant  (select one to apply, (a) or (b))  

(a) Advances for Temporary Works or Plant shall not 
be made;  

☒  

  (b) Advances for Temporary Works or Plant shall be 
made, subject to the following conditions:  

 ☐  

12.1.3(b) 
(iv)  

Advances for Materials not yet on Site  (select one to apply, (a) or (b))  

(a) Advances for Materials not on Site shall not be 
made;   

☒  

  (b) Advances for Materials not yet on Site shall be 
made, subject to the following conditions:   

 ☐  

12.3   Retention monies   

12.3.1, 
12.3.2  

The percentage to be retained from each progress 
payment and the limit of the total sums retained shall 
be in accordance with the following:  

(select one to apply, (a) or (b))  

  (a) For the Contract Works, a total retention of:  

• 10% on the first $200,000, and  

• 5% on the next $800,000, and  

• 1.75% on amounts in excess of   
$1,000,000, and   

• With a maximum total retention when 

aggregated of $200,000, and  

• With a defects liability retention of half the 
total retention.  

☐  

  (b) The retention scale in the right hand column:  
☒ - Retentions will not be held 

   12.3.3  Bond in lieu of retention  (select one to apply, (a) or (b))  
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  (a) The Contractor may provide a bond in lieu of 
retentions;  

☐  

  (b) The Contractor may not provide a bond in lieu of 
retentions.   

☒  

12.8  Cost fluctuations  (select one to apply, (a), (b), or (c))  

  (a) Cost fluctuations shall not be paid;  
☐ 

  (b) Cost fluctuations shall be paid in accordance with    
Appendix A;  

☐  

  (c) Cost fluctuations shall be paid in accordance with 
the method described in:  

☒ Escalations in the Conditions of Tendering 

12.13   Goods and services tax    

12.13.2  Payment Schedules provided by the Engineer:  (select one to apply, (a) or (b))  

  (a) Shall not be in the form of a tax invoice;  
☒  

  (b) Shall be in the form of a buyer created tax invoice 
and the parties agree not to issue any other tax 
invoice for items covered by the Payment 
Schedule.  

☐  

13.   DISPUTES    

13.4   Arbitration    

13.4.3  If required, the arbitrator shall be nominated by the 
following Person:  

Chief Justice  

15.   SERVICE OF NOTICES    

15.1.2  For the purpose of service of written notice:    

  (a) The address of the Principal is:    

  Postal address:  c/o Te Mato Vai PMU,  

Ministry of Finance and Economic  

Management,  

Arorangi, PO Box 3286, Rarotonga,  

Cook Islands  
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  Delivery address:  PMU Office,  

Te Mato Vai Compound,  

Off Takuvaine Road,  

Avarua,  

Rarotonga,  

Cook Islands  

  Mark for the attention of:  Martin Smith  

  Email address:  Martin.Smith2@ghd.com   

  Other agreed means of electronic communication 
and address detail:  

N/A  

  (b) The address of the Contractor is:    

  Postal address:    

  Delivery address:    

  Mark for the attention of:    

  Email address:    

  Other agreed means of electronic communication 
and address detail:  

 

  (c) The address of the Engineer is:    

  Postal address:  PO Box 6543, Wellesley Street,  

Auckland 1141, New Zealand  

  Delivery address:  GHD Centre, Level 3, 27 Napier Street,  

Freemans Bay, Auckland 1011, New Zealand  

  Mark for the attention of:  Scott Cairney  

  Email address:  Scott.cairney@ghd.com   

  Other agreed means of electronic communication 
and address detail:  

N/A 

 



The General Conditions of Contract, NZS 3910:2013 Conditions of Contract for Building and Civil Engineering Construction, 

are amended as set out herein.  

Clause numbers refer to the General Conditions, or additional clause numbers.  

1  INTERPRETATION  

1.1 Application 

 

Delete clause 1.1 and replace as follows: 

1.1 This Contract applies within the Cook Islands context. All references to New Zealand context and laws must be 

construed to the Cook Islands equivalent where applicable. This section shall apply to the Contract except where 

inconsistent with the context.  
 

1.2  Definitions  

Delete GST Invoice and replace as follows: 

 

VAT Invoice A tax invoice for the purposes of the Value Added Tax Act 1997. All references to GST are to 

be replaced by VAT. 

 

Delete the following definitions: 

 

Adjudication 

 

Adjudicator’s Determination  

 

Add the following new definitions: 

 

Force Majeure’ An exceptional event or circumstance not attributable to the actions of either party, the effect 

of which:  

   (a) Is beyond a party’s control;  

(b) Could not reasonably have been provided against before entering into the Contract; 

and  

   (c) Once arising could not reasonably have been avoided or overcome. 

Probity Event Means: 

(a) Where the Principal considers that an inducement or reward has been offered or 

provided to any employee, agent or representative of the Principal by or on behalf 

of the Contractor in return for showing or not showing disfavour to any person in 

relation to this contract; or 

(b) Committing any offence under any laws creating offences in respect of fraudulent 

acts; or 
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 (c) Defrauding or attempting to defraud or conspiring to defraud the Principal; or 

(d) An event, matter or thing for which the contractor is responsible that in the opinion 

of the Principal is or is likely to have adverse effect on the reputation of the Principal 

Works Price Request For the purposes of this Contract a Works Price Request is synonymous with, and 

equivalent to, a Variation Price Request. 

Works Order For the purposes of this Contract a Works Order shall be synonymous with, and 

equivalent to, a Variation. 

1.4  Law, currency, and language 

Delete clause 1.4.1 and replace as follows: 

1.4.1 The Contract shall be governed by Cook Islands law. 

Delete clause 1.4.2 and replace as follows:   

1.4.2 All prices and payments made under the Contract shall be in New Zealand currency and payable in the Cook Islands. 

All prices and rates are stated exclusive of VAT, which is to be added and paid where appropriate. 

2  THE CONTRACT  

2.7  Documents prepared by the Engineer or Principal  

Delete clause 2.7.3 and replace as follows: 

2.7.3  The General Conditions shall not be varied or modified by the Drawings or the Specifications or the  

 Schedule of Prices unless the change is described in, or clearly identified by reference in, the Special 

 Conditions, or by an express provision in any correspondence which has been identified as a Contract 

 document. The Contract shall be taken as mutually explanatory. Ambiguities or omissions shall not

 invalidate the Contract. In the event of ambiguity or conflict between any of the documents comprising the 

 Contract, the order of precedence of the Contract documents shall be as stated in the Contract Agreement.  

Add the following new clause 2.7.8:  

2.7.8  Where the Contractor regards the receipt of an instruction as urgent, it shall notify the Engineer and specify  a 

reasonable time within which the instruction must be received.  

Add the following new clause 2.7.9:  

2.7.9  The Contractor must keep full records and documentation in relation to the Contract Works and this 

 Contract. On request by the Principal the Contractor must immediately provide all documents and records 

 relating to the Contract Works and this Contract within the Contractor’s possession or control to the 

 Principal for inspection or audit.   

3  BONDS  

3.1  Contractor's Bond  

Add the following new clause 3.1.11:  
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3.1.11  In the event that the Surety pays the Principal the “cash sum” (as defined in Schedule 3), the following shall apply:  

(a) The cash sum shall replace the Contractor’s Bond and references to the Contractor’s Bond in this  Contract 

shall be read accordingly;  

(b) The Principal is entitled to draw upon the cash sum on the same basis that the Principal may call up the 

Contractor’s Bond under this Contract;  

(c) The Principal shall release the cash sum to the Contractor on the same basis that the Principal is required to 

release the Contractor’s Bond under this Contract;  

(d) The Principal may retain the benefit of any interest earned on the cash sum (or part thereof) on or before 

the date on which it is payable to the Contractor under this Contract.  

4.  SUBCONTRACTS  

4.1  General  

Delete clause 4.1.2 and replace as follows: 

4.1.2 The Contractor shall not subcontract any part of the Contract Works without the prior written consent of the 

Engineer.  

5  GENERAL OBLIGATIONS  

5.8  Setting Out  

Delete clause 5.8.1 and replace as follows: 

5.8.1 The Contractor shall be responsible for the setting out of the Contract Works in accordance with the Contract and 

the information and instructions issued by the Engineer. The Contractor shall satisfy itself with the accuracy of all 

information and instructions issued by the Engineer and set out in the Contract Documents in relation to the 

setting out of the Contract Works.  

Delete clause 5.8.5 and replace as follows: 

5.8.5 If at any time prior to the issue of a Practical Completion Certificate any error shall appear in the position, 

 levels or dimensions of any part of the Contract Works set out by the Contractor, the Contractor, unless 

 otherwise directed by the Engineer, must rectify the error.   

The Cost of rectification shall be borne by the Contractor except, and to the extent, that any error arises out of 

incorrect information supplied by the Principal or by the Engineer, and which was not known or could have been 

reasonably foreseen by the Contractor to be incorrect, in which case it shall be treated as a Variation.  

5.9  Materials, labour and Plant   

Delete clause 5.9.2 and replace as follows: 

5.9.2  All Materials and workmanship shall conform to the provisions of the Contract. Unless otherwise specified in the 

Contract, all Materials used other than in Temporary Works shall be new of good quality and fit for their purpose. 

All work shall be carried out in a tradesman-like manner. 
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5.10 Programme 

Delete clauses 5.10.1 through to 5.10.10 and replace as follows: 

5.10.1 The Contractor shall submit a Start Date and Due Date for the Contract Works within their Works Price Request 

Response. If directed by the Engineer, the Contractor shall prepare a programme for the Contract Works to 

demonstrate how the Contractor proposes to meet the Due Date for Completion. 

5.10.2 Compliance with clause 5.10.1 shall not relieve the Contractor from any of its duties, obligations, or liabilities under 

the Contract. 

5.11  Compliance with laws 

Delete clause 5.11.10 and replace as follows: 

5.11.10 If after the Date of Acceptance of Tender, the making of any statute, regulation, or bylaw, or the imposition  by 

Government or by a local authority of any royalty, fee, or toll increases or decreases the Cost to the Contractor of 

performing the Contract, such increase or decrease not being otherwise provided for in the Contract, and not 

reasonably foreseeable by an experienced Contractor at the Date of Acceptance of Tender the effect shall be 

treated as a Variation. 

5.21 Advance notification 

Delete clause 5.21.1 and replace as follows: 

5.21.1 The Contractor and the Engineer shall each notify the other in writing as soon as either of them becomes aware 

of any matter which is likely to:  

a) Materially alter the Contract Price;  

b) Materially delay completion of the Contract Works, or any Separable Portion; or 

c) Result in a breach of a statutory duty in connection with the Contract Works.  

6 ENGINEER’S POWERS AND RESPONSIBILITIES 

6.2 Role of Engineer 

Delete clause 6.2.5 and replace as follows: 

6.2.5 No review, inspection, acceptance, or approval by the Engineer or Engineers Representative shall relieve the 

Contractor of any obligation or liability under the Contract, except in the case of a Variation instructed under 9.1. 

6.4 Inspection, recording, measuring, and testing 

Add the following new clause 6.4.8: 

6.4.8 Review, inspection, approval or permission to proceed by the Engineer or the Engineer’s Representative does not 

relieve the Contractor from full compliance with its contractual or legal obligations.  

6.5 Removal and Making Good 
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Delete Clause 6.5.1 and replace as follows: 

6.5.1 The Engineer may at any time prior to the payment for a completed Works Order by notice in writing instruct the 

contractor to remove and re-execute or to make good any work which in respect of the materials or workmanship 

is not in accordance with the Contract.  The Contractor shall comply with the instruction at its own cost. 

8   INSURANCE  

8.1 General 

Delete clause 8.1.3 and replace as follows: 

8.1.3 The Contractor and the Principal shall comply with all warranties and conditions of the policy and shall not engage 

in any practice or activity which could void the insurance cover. The Principal’s obligation to comply with this clause 

is limited to such warranties and conditions as have been notified to the Principal by the Contractor.   

8.2  Contractor arranged insurance - General  

Delete clause 8.2.3 and replace as follows:   

8.2.3 The insurances required under 8.3, 8.4, and 8.5 shall provide that:  

a) In the event of a claim being made and accepted, the amount of the cover shall be reinstated to the full 
cover required by the Contract; and  

b) Where the insurances are required to be in the joint names of the Contractor and the Principal, each of 
them is severally insured, such that the insurance shall apply to them as separate insureds; and  

c) The actions of one insured shall not affect the rights of any other insured; and  
d) The policies are primary and without contribution from any policy of insurances effected by the Principal. 

 

8.3  Contractor arranged construction insurance  

Delete clause 8.3.1 and replace as follows:   

8.3.1 Where the Contractor is identified in the Special Conditions as being the party responsible to effect construction 

insurance, without limiting its obligations under 5.6 and 7.1, the Contractor shall, in the name of the Principal and 

the Contractor effect construction insurance of the Contract Works (including Temporary Works) and the Materials 

which are in the care or possession of the Contractor within Cook Island or in transit from elsewhere in the Cook 

Islands.  

8.5 Contractor arranged public liability insurance 

Delete clause 8.5.1 and replace as follows:  

8.5.1 Where the Contractor is identified in the Special Conditions as being the party responsible to effect public 
liability insurance, the Contractor shall, without limiting its obligations under 5.6 and 7.1, effect public liability 
insurance in the names of the Principal and the Contractor, for an amount not less than that stated in the Special 
Conditions, to indemnify the Principal and the Contractor against legal liability to third parties for damage, loss, 
or injury caused by any act or omission of the Contractor arising out of the performance of the Contract Works. 
The insurance shall also include cover for:  

a) The Contractor’s liability for loss or damage to any existing structures, or other structures in the vicinity and 
the contents of any of them, that are not specifically identified in Schedule 1 under items 8.8.2 (a), (b) and 
(c) of the Principal’s construction insurance, shall be covered by the Contractor’s public liability insurance.  
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b) The Contractor’s legal liability arising out of the performance of the Contract Works for damage, loss, or 
injury to the Principal and to the Principal’s property, other than to the Contract Works and existing 
property to be insured under 8.3 or 8.8. 

 

9  VARIATIONS  

9.1  Variations permitted  

Delete clause 9.1.1 and replace as follows:   

9.1.1 The Engineer may order any Variations to the Contract Works within the scope of the Contract that:  

a) Increase or decrease the quantity of any work;  

b) Omit any work, whether or not any such work omitted is subsequently carried out by a Separate Contractor 

or by the Principal itself; 

c) Change the character or quality of any Material or work;  

d) Require additional work to be done; or  

e) Change the level, line, position, or dimensions of any part of the Contract Works.  

 

9.2 Variation orders 

Delete clause 9.2.1 and replace as follows:   

9.2.1 The Contractor shall not vary the Contract Works without an order in writing from the Engineer. Any Costs incurred 

by the Contractor without such written order shall be borne by the Contractor. 

Delete clause 9.2.4 and replace as follows:   

9.2.4 Within 1 Month of the receipt of notice under 9.2.2 or 9.2.3 or as soon as practicable thereafter, the Engineer shall 

by notice in writing either confirm that the instruction or matter involves a Variation or disallow a Variation giving 

reasons for doing so. 

9.3 Valuation of Variations 

Delete clause 9.3.2 and replace as follows:   

9.3.2 The Contractor shall notify the Engineer of the proposed value of any Variation prior to the date as stipulated on 

the Work Price Request following the receipt of any variation ordered under 9.1 or any confirmation from the 

Engineer under 9.2.4.  The Contractor’s notice shall include sufficient details to allow the Engineer to assess the 

value of the Variation. 

9.4 Daywork 

Delete clause 9.4.3 and replace as follows:   

9.4.3 For all work executed on a Daywork basis, the Contractor shall record on a daily basis during the continuation of 

the work, in a manner acceptable to the Engineer, the time spent by each worker and each item of Plant, and the 

quantities of Materials used for the execution of the Daywork. These records shall, if agreed correct, be signed by 

the Engineer or the Engineer’s Representative if possible on a daily basis and shall be the basis of payment. One 

signed copy shall be submitted with the Contractor’s payment claim and in such case shall be prima facie evidence 

of its content. 
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9.5  Unforeseen Physical Conditions.   

Delete clause 9.5.1 and replace as follows:   

9.5.1 The term ‘physical conditions’ shall include artificial obstructions but shall not include weather conditions or 

conditions due to weather unless those conditions occur as a result of weather away from the Site. The term 

physical conditions shall not include underground services or other utilities to which clause 5.13 shall apply. 

10 TIME FOR COMPLETION 

10.1  Commencement 

Delete clause 10.1.2 and replace as follows:   

10.1.2 The Contractor shall commence the Contract works on, or prior to, the date that was stipulated on the Works Price 

Request upon receiving a Works Order, or as agreed by the Engineer., and shall then proceed with the execution 

of the Works Order with due diligence except as may be sanctioned or instructed by the Engineer. 

10.3  Extension of time  

Delete clause 10.3.1 and replace as follows:   

10.3.1 The Engineer shall grant an extension of the time for completion of the Contract Works or for any Separable 

Portion if the Contractor is fairly entitled to an extension by reason of (no extension of time will be granted unless 

the delay has affected the critical path of the Contract Works such that Practical Completion cannot be achieved 

by the Due Date for Completion):  

a) The net effect of any Variation;  

b) Weather sufficiently inclement to interfere with the progress of the works;  

c) Any strike, lockout, or other industrial action except where caused or to the extent contributed to by the 

Contractor or it’s Subcontractors; 

d) Loss or damage to the Contract Works or Materials other than loss or damage caused by any act or omission 

of the Contractor or of any person for whose acts or omissions the Contractor is as between itself and the 

Principal responsible;  

e) Flood, volcanic, or seismic events;  

f) Any circumstances not reasonably foreseeable by an experienced contractor at the time of tendering and not 

due to the fault of the Contractor; or  

g) Act or omission by the Principal, or any other Person for whose acts or omissions the Principal is responsible, 

which is not a Variation.  

 

Add the following new clause 10.3.8: 

10.3.8 Where there has been a delay to the Contract Works which does not entitle the Contractor to an extension of time 

pursuant to clause 10.3.1, the Engineer may require the Contractor to expedite progress at its own cost by applying 

additional resources or working longer hours or in whatever other manner he may require. 

10.4 Practical Completion Certificate 

Delete clause 10.4.5 and replace as follows:   
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10.4.5 If required by the Special Conditions, prior to the Engineer issuing a Practical Completion Certificate, the Contractor 

shall provide to the Engineer:  

a) Producer Statements in the form set out in Schedule 6 or other form(s) as noted in the Special Conditions; 

and  

b) As-built drawings and operation and maintenance manuals required under 5.20.1 in draft form in accordance 

with 5.20.3(a).  

c) Anything else required by the Special Conditions. 

 

11  DEFECTS LIABILITY  

11.3  Final Completion Certificate  

Delete clause 11.3.2 and replace as follows:   

11.3.2  If required by the Special Conditions, prior to the Engineer issuing a Final Completion Certificate the Contractor 

shall provide to the Engineer:  

a) Producer Statements in the form set out in Schedule 6, or other form(s) as noted in the Special Conditions;  

b) As-built drawings and operation and maintenance manuals required under 5.20.1 in final form in accordance 

with 5.20; 

c) Anything else required by the Special Conditions. 

 

12  PAYMENTS  

12.1  Contractor’s payment claims  

Delete clause 12.1.3 and replace as follows:   

12.1.3 The Contractor’s payment claims shall:  

a) Identify the Contract and the relevant period to which the payment claim relates;  

b) Identify the Contract Works to which the payment claim relates, the claimed amount in respect of those 

Contract Works and the manner in which the claimed amount has been calculated, in particular:  

(i) The estimated extent and value of the Contract Works which has been carried out, excluding 

Variations  

(ii) The estimated extent and value of all work done or other Cost which is claimed for Variations  

(iii) Where provided for in the Special Conditions, and subject to the conditions stated in the Special 

Conditions, advances for the estimated value of Materials delivered to the Site which are intended 

to be incorporated in the Contract Works but have not yet been so incorporated  

(iv) Any advances for Temporary Works or Plant or for Materials not yet on Site for which payment is 

provided in the Special Conditions, subject to the conditions stated in the Special Conditions. The 

conditions may, in the case of Materials not yet on Site, include the execution of an agreement in 

the form set out in Schedule 14 or other appropriate form  

(v) The estimated value of Cost fluctuations for which payment is provided under 12.8, and  

(vi) The estimated amount of any bonus to which the Contractor claims to be entitled under 10.6;  

c) Indicate the due date for payment which shall be 17 Working Days after the date of service of the payment 

claim. 

 



9 
 

Add the following new clause 12.1.4: 

12.1.4 The Contractor must comply with the following requirements before submitting a claim for payment under the 

Contract:  

a) Sign the Contract Documents; 

b) Provide evidence that the insurance policies required of it are in place to the satisfaction of the Principal;  

c) Provide the bonds required under the Contract; and 

d) Provide any guarantees and/or warranties required under the Contract. 

 

12.3 Retention monies 

Delete clause 12.3.2 and replace as follows:   

12.3.2 The monies retained, less any deductions which the Principal is entitled to make, shall be paid to the Contractor 

as follows:  

a) By payment, as part of the first progress payment after the issue of the Practical Completion Certificate for 

the whole of the Contract Works or for the Separable Portion, of any amount in excess of the defects liability 

retention specified in the Special Conditions less the Engineer's assessment of the value of any Contract 

Works remaining to be completed other than minor omissions and minor defects under 10.4.1. 

b) By payment, as part of the first and any subsequent progress payment after the end of the Defects 

Notification Period for the whole of the Contract Works or for the Separable Portion, of the defects liability 

retention less the Engineer’s assessment of the value of the Contract Works remaining to be completed in 

accordance with 11.2 at the time of the progress payment. The assessed value of such remaining Contract 

Works shall be the assessed Cost to the Principal of making good those omissions and defects in accordance 

with 11.2.2 and 11.2.3; and  

c) By payment of any remaining defects liability retention 10 Working Days after the date of the Final 

Completion Certificate for the whole of the Contract Works or of the Separable Portion.  

 

12.4 Final payment claim 

Delete clause 12.4.2 and replace as follows:   

12.4.2 The final payment claim shall:  

a) Identify the Contract and the relevant period or periods to which the final payment claim relates, which shall 

cover the period up until completion of all of the Contractor’s obligations under the Contract;  

b) Identify the work to which the final payment claim relates (which shall include all Contract Works yet to be 

completed by the Contractor or paid for by the Principal);  

c) Show the claimed amount in respect of that work, the amount or amounts claimed by the Contractor in 

respect of all outstanding claims, and the manner in which all such sums have been calculated;  

d) Indicate the due date for payment which, subject to 12.5.6, shall be 45 Working Days after the date of service 

of the final payment claim. 

 

Delete clause 12.4.3 and replace as follows: 
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12.4.3 Submission of the final payment claim by the Contractor shall be conclusive evidence that the Contractor has no 

outstanding claim against the Principal other than as contained therein, except for any item which has been 

referred to arbitration under Section 13. The Principal shall not be liable to the Contractor for any matter in 

connection with the Contract unless contained within the final payment claim but this shall not preclude the later 

correction of any clerical or accounting error. 

 

12.6 Effect of Final Payment Schedule 

Add the following new clause 12.6.2: 

12.6.2 Notwithstanding the issue of the Final Payment Schedule the Contractor shall remain liable for fulfilment of any 

obligation of the Contractor under the Contract which then remains unperformed or not properly performed.  

12.7 Interest 

 Delete clause 12.7.3 and replace as follows: 

12.7.3 In the event of unreasonable deduction of any amount from any Contractor’s payment claim or final payment 

claim being made in any Payment Schedule, and where such amount is later paid by the Principal, the Contractor 

shall be entitled to interest compounding Monthly on that amount from the date on which it would have been 

payable if the unreasonable deduction had not occurred down to the date of payment 

13 DISPUTES 

13.1 General 

 Delete clause 13.1.1 and replace with: 

13.1.1 No decision, valuation, or certificate of the Engineer shall be questioned or challenged more than 3 Months after 

it has been given unless notice has been given to the Engineer within that time. Every decision, valuation, or 

certificate of the Engineer shall be final and binding if neither party has referred it to the Engineer under 13.2.1 

within 3 Months after it has been given, unless notice has been given to the Engineer within that time. This 

subclause 13.1.1 shall not apply to a Progress Payment Schedule.  

 Delete clause 13.1.3 

13.2 Engineer’s review 

 Delete clause 13.2.1 and replace with: 

13.2.1 Every dispute or difference under 13.1.2 shall be referred to the Engineer not later than 1 Month after the 

provision of the Final Payment Schedule under 12.5.1, 12.5.3, or 12.5.4. The Engineer shall give his or her decision 

in writing. Except in the case of a decision under 13.2.4 the Engineer may correct or modify his or her decision by 

a subsequent decision in writing. 

 Delete clause 13.2.4 and replace with: 

13.2.4 Unless the dispute or any question arising in connection with it has been referred under 13.2.3 and is awaiting a 

recommendation from the agreed expert, the Engineer may, at any time, in respect of any dispute or difference 

under 13.2.1 give a decision (in this Section called ‘a formal decision’) which states expressly that it is given under 



11 
 

this subclause 13.2.4. The Engineer shall give a formal decision on the matter within 20 Working Days of receiving 

notice in writing from the Principal or the Contractor requiring him or her to give a formal decision and expressly 

referring to this subclause 13.2.4. Upon making a formal decision the Engineer shall forthwith send copies of it to 

both the Principal and the Contractor. The Engineer’s formal decision shall, subject to 13.3 and 13.4, be final and 

binding. 

13.4 Arbitration 

 Delete clause 13.4.2 and replace as follows: 

13.4.2 A notice requiring arbitration shall be in writing and shall be given by the Principal or the Contractor to the other 

of them:  

(a) Within 1 Month after the Engineer’s formal decision under 13.2.4 or after the time prescribed for the 

giving of the Engineer’s formal decision, whichever shall be the earlier; or 

(b) Within 1 Month after the happening of the event described in 13.3.5 which gives rise to the right to 

arbitration.  

 Delete clause 13.4.4 and replace as follows: 

13.4.4 The arbitrator shall have full power to open up, review, and revise any decision, opinion, instruction, direction, 

certificate, or valuation of the Engineer or any Payment Schedule and to award upon all questions referred to him 

or her. Neither party to the arbitration shall be limited to the evidence or arguments put before the Engineer for 

his or her review or put before a mediator or included in any payment claim or Payment Schedule. 

13.5 Suspension during dispute 

Delete clause 13.5.3 

15 SERVICE OF NOTICES 

Delete clause 15.1.4 and replace as follows:   

15.1.4 Every notice to the Principal shall be sufficiently given if it is given to the Engineer, except:  

a) A notice under 13.3, 13.4, or 14.3.3;  

 

16    MISCELLANEOUS 

  Add the following new clause 16.1: 

16.1   Media Releases  

The Contractor shall not issue any information, publication, document or article for publication concerning the 

contract or the Contract Works in any media without the prior written approval of the Principal.  The Contractor 

shall refer to the Principal any enquiries concerning the contract or the Contract Works from any media or member 

of the public.  

  Add the following new clause 16.2: 
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16.2  Force Majeure  

16.2.1 If either party is prevented from performing any or part of its obligations under the Contract by a Force Majeure, 

then it shall give written notice to the other party within 10 Working Days of the Force Majeure occurring.  

16.2.2 A party giving notice under 16.2.1 shall:  

a) be entitled to suspend performance of such obligations for so long as such Force Majeure prevents it from 

performing them; and  

b) Shall minimise any delay to the performance of such obligations under the Contract as a result of the Force 

Majeure.  

 

16.2.3 Any suspension under this 16.2 shall be treated as circumstances not reasonably foreseeable to an experienced 

Contractor under 10.3.1(f), but not a Variation.  

16.2.4 Suspension under this clause 16.2 shall not be regarded as suspension by the Engineer under 6.7. However, the 

Contractor shall be obliged to comply with the obligations set out in 6.7.2.  

16.2.5 In the event that:  

a) The whole of the Contractor’s obligations are suspended under 16.2.2; or  

b) The Contract Works are materially damaged by an excepted risk or Force Majeure, the Principal may 

terminate the Contract by giving not less than five Working Days’ notice in writing to the Contractor  

 

16.2.6 In the event that the whole of the Contract Works are suspended under 16.2.2 for a continuous period of 6 months, 

the Contractor may terminate the Contract by giving not less than 10 Working Days’ notice in writing to the 

Principal.  

16.2.7 In the event of termination by the Principal under 16.2.5 or termination by the Contractor under 16.2.6, the 

Contractor shall be entitled to be paid a sum calculated in accordance with 14.1.2. 
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1 Preamble 

1.1 INTRODUCTION 
This section outlines the basis of payment for this contract. The following overrides any basis 
of payment specified or implied elsewhere in the Contract Documents or in any standard 
specification, other standard, manual or publication referred to. 

1.2 DEFINITIONS 
The defined terms in this Basis of Measurement and Payment shall have the same meanings 
as defined in the Conditions of Contract. 

1.3 ITEM DESCRIPTION 
In the schedule of prices the item description identifies the work covered and shall be read in 
conjunction with the basis of payment. The Contractor shall determine the nature and extent 
of the work from the Drawings, Project Specifications and Conditions of Contract. 

1.4 ITEM QUANTITY 
All items are measured net in accordance with the drawings and no allowance has been 
made for waste, bulking or shrinkage.   

Metric units shall be used for measurement throughout this contract. All Drawings shall be 
developed using the metric system. 

The Contractor shall not rely on the quantities provided in the schedule of prices, or the 
dimensions provided on the Drawings provided for ordering Materials or pricing. 

For items not measured as Lump Sums, the quantity shall be measured net from the 
dimensions stated in the contract. No allowance shall be made for over excavation, laps, 
cutting, waste, etc. unless specifically stated. All cubic metre measurements shall be on a solid 
measure basis unless stated otherwise. 

The sizes and dimensions given in the Schedule of Prices are as accurate as can be 
ascertained from the Drawings and Specification but it shall be the responsibility of the 
Contractor to ‘site’ check the sizes and dimensions before ordering any materials or particular 
items. 

1.5 ITEM RATE 
Each item in the schedule of prices shall have a rate entered against it. Rates shall be in NZ 
Dollars to two decimal places. Where no rate is entered, it shall be deemed to be $0.00. 

The rate tendered in the schedule of prices shall be deemed to include the costs of meeting 
all conditions, obligations and liabilities in the Contract Documents. It shall be deemed to be 
inclusive of, but not limited to, supplying all Plant, labour, Materials and transportation 
required to complete the item of work, unless otherwise stated. 

The rates as contained in the Schedule of Prices shall include for all Supervision and 
Management cost associated with completing the scope of work in the Works Order.  
This shall include attending a brief start up meeting, regular site visits to ensure the 
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delivery of the work to quality and time, and meetings as reasonably required by the 
Engineer to discuss the progress and quality of the works. 

All rates for items in the Schedule of Prices shall include all of the costs associated with 
matters such as miscellaneous items, accommodation, contingencies, normally expected 
risks, transport of equipment, incidental work, temporary works, survey, setting out, 
inspections, reporting, attendances at meetings, communications, programming, records, 
quantity measurement, claims for payment, testing and quality control measures, permits, 
administration, as well as On-Site Overheads and Off-Site Overheads and Profit, except that, 
if any one of those matters is scheduled separately as a result of an item description 
expressly identifying that particular matter, that matter will not be included in the rate for that 
item. 

In addition to the payments made to the Contractor under this schedule of prices, the Principal 
will pay the applicable Value Added Tax (VAT).   

Unless scheduled separately all rates in the Schedule of Prices shall make allowance for and 
include all small plant costs (e.g. compressors, generators, cut off saws, kango hammers and 
small power tools), all vehicle costs (including cherry picker hire), all signs and cones or other 
devices for traffic control purposes, all establishment costs and profit margins, and the cost of 
disposal of all debris.  

Rates shall also include termination of electrical cable, the commissioning and testing of all 
equipment installed to ensure that it operates correctly, and the reinstatement of all excavated 
areas or damaged street surfaces to their original condition.  

1.6 ITEM UNIT 
Units of measurement shown in the “unit” column of the schedule of prices have been 
abbreviated as follows: 

ABBREVIATION 
DESCRIPTION 

PS 
Provisional Sum 

LS 
Lump Sum 

Day 
Calendar Day 

m 
Linear metre 

m2 
Square metre 

m3 
Cubic metre 

No. 
Number 

Hr 
Hour 

T 
Tonne 

% 
Percent 

Km 
Kilometre 
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1.7 PROVISIONAL ITEMS 
Provisional Items provide for work that may or may not be carried out by the Contractor, shall 
be priced by the Contractor. This work shall only be performed on the instruction of the 
Engineer through a Work Order. 

The amount payable to the Contractor for work covered by provisional items shall be for the 
quantity or work directed by the Engineer through the Works Order, at the tendered rates. 

The tendered rate for provisional items shall fully compensate the Contractor for all their costs 
for that item, including but not limited to: labour, Plant, Materials, On-Site Overheads, Off-Site 
Overheads and Profit. 

1.8 PROVISIONAL SUMS 
Provisional Sums are amounts of money entered in the schedule of prices by the Government 
of Cook Island. These sums provide for work that may or may not be carried out by the 
Contractor. Such work shall only be performed on the written instruction of the Engineer. 

1.9 ALTERNATIVE MATERIALS OR DESIGNS 
The Contractor may propose alternatives to the specified Materials, provided they meet the 
contract requirements in terms of time, cost and quality. The Contractor shall submit their 
proposed alternatives to the Engineer for review. The Engineer will provide their 
recommendations to the Principal and the Contractor. 

Where the Engineer accepts the equivalent product or Material in place of the one identified 
or specified, the tendered rate in the Schedule of Prices shall be deemed to include the 
replacement in the Contract Works.  This includes the Contractor’s Design, provision of data, 
Drawings, specifications, certificates, approvals, re-submissions and modifications and 
amendments to the Contract Works. 

Where the contract allows a choice of alternatives, the tendered rate shall be deemed to 
cover any of the permitted alternative Materials, or Contractor’s Design the Contractor 
chooses. In all cases the rates in the Schedule of Prices shall be deemed to include any 
adjustments of the work content, rates, costs and the like made necessary by the Contractor’s 
choice of alternative. 

1.10 QUALITY ASSURANCE 
Unless scheduled separately, all costs incurred by the Contractor in undertaking and 
completing all quality assurance testing as outlined in the Contract Documents shall be 
deemed to be included in the tendered rates.  
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2 Valuing Scope Changes 

2.1 OPEN BOOK PHILOSOPHY  
In the event of a disputed contractual claim(s) or variation(s) the parties through mutual 
agreement consistent with partnering, shall use first principles for substantiating the 
claim.  This may mean the Contractor shall make available to the Principal, on a reasonable 
basis, their tender pricing information. 

Commercial and price sensitive information provided by the Contractor to the Principal will be 
treated with the utmost confidentiality. 

2.2 VARIATIONS 
Variations, including Dayworks, that constitute a change to the detailed design must be 
ordered by the Engineer in writing and shall be valued according to the procedures outlined in 
section 9 of the General Conditions of Contract. 

Variations may be valued as positive (increased scope), or negative (reduced scope) 

2.3 CHANGES TO LUMP SUM AMOUNTS 
Lump sum amounts in the schedule of prices shall not be changed because of any extensions 
in the due date for completion, or ordered variation to the Contract Works. The value of any 
changes to lump sum items will be paid as variations to the contract 

Where the Contractor identifies a possible change in scope of a lump sum item they shall 
advise the Engineer in writing prior to carrying on with the revised scope of work.  

2.4 DESCRIPTION OF ITEM IN SCHEDULE OF PRICES 
The Project Specification has detailed descriptions, procedures and requirements that apply 
to the basis of payments made under this Contract. Any conflict of information between 
Contract Drawings, project specifications, drawings and documents, or any other reference 
document, shall be referred to the Engineer for clarification before any relevant work 
proceeds. 
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3 Basis of Measurement and Payment 
The Schedule of Prices are divided into three sections where the Contractor can price up to all three 
sections but must price at least one section. 

Each section is split further into Material, Labour, Plant & Equipment and Preliminary & General. 

On-site overheads and off-site overheads & profit are to be included within the rates supplied within the 
tender Schedule of Prices for each section. 

ROADWORKS AND EARTHWORKS 

R1 Material - Provisional Item 

These items are to cover the cost to supply and/or dispose of material to and/or site only. 

R1.1 Earthworks 

Payment of these items shall be per cubic metre (solid measure) measured in place after construction, 
payable at the completion of the Works Order, including but not limited to: 

 Topsoil 

 Sand 

 Hardfill 

 Disposal of Clean Material off site  

Machinery and Labour for the supply of these materials will be paid for through the other schedule 
items and those rates.  The rate shall include for the net material cost and also include the contractors 
expected on-site overheads and off-site overheads and profit. 

R1.2 Roadworks 

Payment of these items shall be per cubic metre (solid measure) measured in place after construction, 
payable at the completion of the Works Order, including but not limited to: 

 GAP100 – Provisional Item 

 GAP65 – Provisional Item 

 GAP40 – Provisional Item 

 Concrete – Provisional Item 

Machinery and Labour for the supply of these materials will be paid for through the other schedule 
items and those rates.  The rate shall include for the net material cost and also include the contractors 
expected on-site overheads and off-site overheads and profit. 

R2 Labour - Provisional Item 

These items are to cover the cost to supply labour to site to assist with the work as required in the Work 
Order. 
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Payment of these items shall be per hour, payable at the completion of the Works Order. 

R3 Plant & Equipment Rates (including operator) – All Provisional Items 

This item is to cover the cost to supply plant and equipment to site, prepare, place and compact material 
as per specifications, to plan levels, and grades supplied.  

Payment of these items shall be as per the total number of hours submitted by the Panellist in their 
Works Price Request response.  Hours for machinery are not re-measurable, either up or down unless 
agreed to by the Engineer due to a significant increase or decrease in work.  Machinery costs will be 
payable at the completion of the Works Order. 

R4 Reinstatement - Provisional Item  

The tendered rate must fully compensate for the provision of all plant, labour and materials required to 
supply and complete the regrading and seeding, including but not limited to preparing the area and 
applying the approved seed mix and maintenance (including weed control) as per the Project 
Specifications. 

Payment for this provisional item will be made for the total area in square metres (m2), payable at the 
completion of the Works Order. 

DRAINAGE 

D1 Material - Provisional Item 

These items are to cover the cost to supply and/or dispose of material to and/or site only. 

D1.1 Culverts 

Payment of these items shall be per metre (m) measured in place after construction, payable at the 
completion of the Works Order, including but not limited to: 

 450mm diameter concrete culvert 

 600mm diameter concrete culvert 

Machinery and Labour for the supply of these materials will be paid for through the other schedule 
items and those rates.  The rate shall include for the net material cost and also include the contractors 
expected on-site overheads and off-site overheads and profit. 

D1.2 Other Materials 

Payment of these items shall be per cubic metre (solid measure) measured in place after construction, 
payable at the completion of the Works Order, including but not limited to: 

 Supply Pipe Bedding Material 

 Supply Backfill Material 

 Supply of Unreinforced Concrete 
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Machinery and Labour for the supply of these materials will be paid for through the other schedule items 
and those rates.  The rate shall include for the net material cost and also include the contractors expected 
on-site overheads and off-site overheads and profit. 

D2 Labour - Provisional Item 

These items are to cover the cost to supply labour to site, prepare, place and compact material as per 
specifications, to plan levels, and grades supplied. 

Payment of these items shall be per hour payable at the completion of the Works Order. 

D3 Plant & Equipment (including operator) – All Provisional Items 

This item is to cover the cost to supply plant and equipment to site, prepare, place and compact material 
as per specifications, to plan levels, and grades supplied.  

Payment of these items shall be as per the total number of hours submitted by the Panellist in their 
Works Price Request response.  Hours for machinery are not re-measurable, either up or down unless 
agreed to by the Engineer due to a significant increase or decrease in work.  Machinery costs will be 
payable at the completion of the Works Order. 

D4 Reinstatement – Provisional Item  

The tendered rate must fully compensate for the provision of all plant, labour and materials required to 
supply and complete the regrading and seeding, including but not limited to preparing the area and 
applying the approved seed mix and maintenance (including weed control) as per the Project 
Specifications. 

Payment for this provisional item will be made for the total area in square metres (m2), payable at the 
completion of the Works Order. 

TREE REMOVAL AND SITE CLEARANCE  

C1 Material - Provisional Item 

This item is to cover the costs of all materials required in clearing the site of deleterious materials and 
vegetation/scrub, not otherwise scheduled below, to an approved dump off-site including all dumping 
fees in accordance with the Project Specifications, including: 

 Organic material 

 Inorganic material 

The Contractor shall also include for the protection of all existing services (if not otherwise stated below), 
adjacent properties, street trees and fences that are not deemed for removal.  This shall also include the 
the protection of those trees not deemed to be removed by the Engineer. 

Payment of these items shall be per tonne (t) weighed for materials disposed off-site, payable at the 
completion of the works and includes: 
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C2 Labour - Provisional Item 

These items are to cover the cost to supply labour to site to cover the costs required in clearing the site 
of deleterious materials and vegetation/scrub.  

Payment of these items shall be per hour payable at the completion of the Works Order. 

C3 Plant & Equipment (including operator) – All Provisional Items 

These items are to cover the cost to supply Plant & Equipment to site to cover the costs required in 
clearing the site of deleterious materials and vegetation/scrub.  

Payment of these items shall be as per the total number of hours submitted by the Panellist in their 
Works Price Request response.  Hours for machinery are not re-measurable, either up or down unless 
agreed to by the Engineer due to a significant increase or decrease in work.  Machinery costs will be 
payable at the completion of the Works Order. 

C4 Reinstatement – Provisional Item 

The tendered rate must fully compensate for the provision of all plant, labour and materials required to 
supply and complete the regrading and seeding, including but not limited to preparing the area and 
applying the approved seed mix and maintenance (including weed control) as per the Project 
Specifications. 

Payment for this provisional item will be made for the total area in square metres (m2), payable at the 
completion of the Works Order. 
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ATTACHMENT 6 – SCHEDULE OF QUANTITIES 

 



Te Mato Vai Stage 2

Contract: 

Description Amount

Roadworks and Earthworks $0.00

Drainage $0.00

Site Clearance $0.00

Contract Value (Incl. VAT) -$                                                               

Te Mata Vai - Access Roads Maintenance Panel

Schedule of Quantities - Summary

Version Date:   06/06/2019

Elemental Breakdown 1/4 Printed Date: 7/06/2019



Item 
Number

Description Unit Quantity Rate Amount

R1 Material - Provisional Item
R1.1 Earthworks

R1.1.1 Supply Topsoil m3 100 -$                       
R1.1.2 Supply Sand m3 100 -$                       
R1.1.3 Supply Hardfill (Scalping) - compacted measure m3 100 -$                       
R1.1.4 Disposal of Clean Material off site m3 100 -$                       

R1.2 Roadworks
R1.2.1 Supply GAP100 - compacted measure m3 100 -$                       
R1.2.2 Supply GAP65 - compacted measure m3 100 -$                       
R1.2.3 Supply GAP40 - compacted measure m3 100 -$                       
R1.2.4 Supply unreinforced Concrete m3 12 -$                       

R2 Labour - Provisional Item
R2.1 General labour hrs 20 -$                       

R3
Plant & Equipment Rates (including operator) - 
All Provisional Items

R3.1 Insert available plant & equipment hrs 20 -$                       
R3.2 Insert available plant & equipment hrs 20 -$                       
R3.3 Insert available plant & equipment hrs 20 -$                       
R3.4 Insert available plant & equipment hrs 20 -$                       
R3.5 Insert available plant & equipment hrs 20 -$                       
R3.6 Insert available plant & equipment hrs 20 -$                       
R3.7 Insert available plant & equipment hrs 20 -$                       
R3.8 Insert available plant & equipment hrs 20 -$                       

R4 Reinstatement - Provisional Item
R4.1 Reinstate disturbed areas m2 100 -$                       

Contract Value (Excl. VAT) -$                   

VAT % 15 - -$                       

Contract Value (Incl. VAT) -$                   

Contract:         Te Mata Vai - Access Roads Maintenance Panel
Work Area:      Roadworks and Earthworks
Version Date:  06/06/2019



Item 
Number

Description Unit Quantity Rate Amount

D1 Material - Provisional Items
D1.1 Culverts

D1.1.1 Supply 450mm diameter concrete culvert m 25 -$                      

D1.1.2 Supply 600mm diameter concrete culvert m 25 -$                      

D1.2 Other Materials
D1.2.1 Supply pipe bedding material - compacted measure m3 25 -$                      
D1.2.2 Supply backfill material - compacted measure m3 25 -$                      
D1.2.3 Supply unreinforced concrete m3 6 -$                      

D2 Labour - Provisional Item
D2.1 General labour hrs 20 -$                      

D3
Plant & Equipment Rates (including operator) - All Provisional 
Items

D3.1 Insert available plant & equipment hrs 20 -$                      
D3.2 Insert available plant & equipment hrs 20 -$                      
D3.3 Insert available plant & equipment hrs 20 -$                      
D3.4 Insert available plant & equipment hrs 20 -$                      
D3.5 Insert available plant & equipment hrs 20 -$                      
D3.6 Insert available plant & equipment hrs 20 -$                      
D3.7 Insert available plant & equipment hrs 20 -$                      
D3.8 Insert available plant & equipment hrs 20 -$                      

D4 Reinstatement - Provisional Item 
D4.1 Reinstate disturbed areas m2 100 -$                      

Contract Value (Excl. VAT) -$                    

VAT % 15 - -$                      

Contract Value (Incl. VAT) -$                    

Contract:         Te Mata Vai - Access Roads Maintenance Panel
Work Area:      Drainage
Version Date:   06/06/2019



Item 
Number

Description Unit Quantity Rate Amount

C1 Material
C1.1 Disposal - Provisional Items

C1.1.1 Organic material - Provisional Item t 10 -$                      
C1.1.2 Inorganic material - Provisional Item t 10 -$                      

C2 Labour - Provisional Items
C2.1 General labour hrs 20 -$                      

C3
Plant & Equipment Rates (including operator) - 
All Provisional Items

C3.1 Insert available plant & equipment hrs 20 -$                      
C3.2 Insert available plant & equipment hrs 20 -$                      
C3.3 Insert available plant & equipment hrs 20 -$                      
C3.4 Insert available plant & equipment hrs 20 -$                      
C3.5 Insert available plant & equipment hrs 20 -$                      
C3.6 Insert available plant & equipment hrs 20 -$                      
C3.7 Insert available plant & equipment hrs 20 -$                      
C3.8 Insert available plant & equipment hrs 20 -$                      

C4 Reinstatement - Provisional Item
C4.1 Reinstate disturbed areas m2 100 -$                      

Contract Value (Excl. VAT) -$                    

D VAT % 15 - -$                      

E = (C+D) Contract Value (Incl. VAT) -$                    

Contract:          Te Mata Vai - Access Roads Maintenance Panel
Work Area:       Tree Removal and Site Clearance
Version Date:    06/06/2019
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ATTACHMENT 7 – WORKS PRICE REQUEST PROFORMA 



 

 
 

 
 
 
 
 
 

Works Price Request 
Access Road Maintenance Contractor 

Panel 
Reference No.:   [insert contract reference number] 

 

Works Price Request No.: [insert sequential number] 

 

Response required by:  [insert date] 

 



 

 
 

1. Introduction 
The Te Mato Vai Project Management Unit (PMU) has identified maintenance works required on the 
Te Mato Vai access roads.  

This Works Price Request has been sent to all panellists within the Te Mato Vai Access Road 
Maintenance Contractor Panel. Each panellist is requested to complete the response form attached 
with this Works Price Request and return electronically to: 

[enter website or email address] 

By [enter due date] 

1.1 Locations of Works 
Specify location of works, show map. 

1.2 Scope of Works 
Specify the required scope and extent of works 

1.3 Schedule of Quantities 
A Schedule of Quantities has been developed by the PMU as attached. The Contractor is to price 
the work using the schedule of prices submitted at tender and return attached to the WPR 
Contractors Response proforma. 

 

 

 

 

  



 

 
 

 
 
 
 
 
 

Works Price Request - Contractors 
Response 

Access Road Maintenance Contractor 
Panel 

Reference No.:    

Works Price Request No.: [insert sequential number] 

Name of Contractor:  [insert contractors name here] 

Contractors Representative: [insert contractors representative] 

Date:    [insert date submitted] 

 

 

 

 

 

 

---------------------FOR COMPLETION BY THE PRINCIPAL OR THEIR REPRESENTATIVE ONLY------------------- 

This Works Price Request Response has been: 



 

 
 

 Accepted  Declined SIGNED:______________________________________ 
                                           (ENGINEER) 

 



 

 
 

1. Contractor Details 

Name of Contractor:  

Address:  

 

 

 

Contractor Representative: Name:  

 Phone: 

 Email: 

2. Selection of Work 
Please mark each box relevant to the work you are pricing for. If you are pricing for all work, please mark all 
boxes. 

 Roadworks and Earthworks 

 Drainage 

 Site Clearance 

3. Programme 
Earliest Start date: 

Earliest End date: 

[Detailed programme optional – attach to WPR response] 

4. Price 
Total Fee: NZD $[enter fee total here] 

[Attach Schedule of Prices to WPR response] 

 

 

SIGNED BY:  (AUTHORISED SIGNATORY OF CONTRACTOR) 
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