







KEY: SERVICES AND UTILITIES

| | |
|---|---|
|  EXIST. SS MH | EXISTING SANITATION SEWER CHAMBER (TO BE RETAINED) |
|  SS 20 | NEW SANITATION SEWER CHAMBER |
| SW5 | NEW STORMWATER (DRAINAGE) CHAMBER |

| | |
|---|--|
|  | EXISTING SERVICE/ UTILITY TO BE RETAINED |
|  | NEW SERVICE/ UTILITY TO BE INSTALLED |

| |
|--|
| |
| |
| |
| |

PHASE 1A: WATER MAIN RELOCATION

PHASE 1B: POWER AND DATA RELOCATION

PHASE 1C: WATER, POWER, DATA LIVENING

PHASE 3A: ASBESTOS/ TREE/ MAJOR SEWER WORKS

PHASE 3B: MAJOR DEMOLITION WORKS

PHASE 3C: FINALIZE SEWAGE/ STORM/ BULK EARTHWORKS

PHASE 3D: STORM/ SEWER WORKS

PHASE 3E: TEMPORARY POWER (TO EXIST. ADMIN) REMOVAL OF REDUNDANT POWER POLES

* SEE DWG "C1.01: SITE PLAN EXISTING SERVICES" FOR MORE INFORMATION.

* SEE PROJECT WORK PLAN FOR SCHEDULE AND SCOPE OF WORKS

* WORK TO OPEN CREEK ON WESTERN SIDE OF WORKS ARE TO BE COMPLETED AFTER CONSTRUCTION OF BOTH NEW BUILDINGS. WORK DATES TBC.

* FOR DETAIL ON ASBESTOS PIT, DEMOLITION OF EXISTING BUILDINGS, EARTHWORKS AND "RELOCATED FOOD TECHNOLOGY" WORKS, REFER DWG "D1.01 - DEMOLITION MANAGEMENT PLAN" FOR INFORMATION

* ALL "EXISTING/ NEW SERVICES AND UTILITY LINES"
TO BE SITE VERIFIED BY THE "CONTRACTOR".

| |
|------------------|
| LOCATION: |
| Pt 106B NIKAO |
| AVARUA DISTRICT |
| RAROTONGA ISLAND |

SITE PLAN

DEMOLITION WORKS - NEW UTILITIES

| | | |
|----------|--|------|
| JOB REF: | | DATE |
|----------|--|------|

| | | |
|-----------|-----------|----------|
| DRAWN BY: | A.WIGMORE | 16.08.16 |
|-----------|-----------|----------|

| | | |
|----------|--|--|
| CHECKED: | | |
|----------|--|--|

| | | |
|-----------|--|--|
| | | |
| APPROVED: | | |

| | |
|--------|------------|
| SCALE: | 1:750 @ A3 |
|--------|------------|

| | |
|-----------|--|
| SHEET No. | |
|-----------|--|

D1.06

REVISION: 01