



Our Ref: 161702 Notice to Tenderers #1

CIIC / CALIBRE

Tereora College – Stage 1 Demolition and Earthworks

NOTICE TO TENDERERS NO. 1

Contract No: C44/16

Date: 16/08/2016

Tender Closing Date: 26/08/2016

Please acknowledge by return email at time of receipt and in a covering letter with your tender.

No.	Question / Query or Amendment	Response, Clarification or Change
1.1	<i>Are there any permits or fees applicable, to be paid by the Contractor for these works?</i>	CIIC has obtained the demolition permit from the Building Control Division, Infrastructure Cook Islands. Respondents shall allow to obtain all other permits, authorisations and approvals related to the Works and pay all fees as applicable.
1.2	<i>New Utilities to be installed by the Contractor</i>	Respondents are to allow for the installation and commissioning of new utilities (sanitary sewer and stormwater drainage, and new temporary underground power supply) highlighted yellow and pink in Drawing D1.06 only. Drawing D1.06 is attached to this Notice to Tenderers. All other utility lines shown on Drawings D1.05 and D1.06 do not form part of the Scope of Works of this RFT. An updated Drawings Register, D1.00, is attached to this Notice to Tenderers.
1.3	<i>When will the dates in the notes, for Phasing of Work (Drawing D1.05) be updated to reflect the Stage 1 Demolition and Earthworks contract timing?</i>	All dates referenced in the notes section of D1.05 shall be ignored. Respondents are to refer to 3.3. Separable Portions and 3.5 Hours of Works in Attachment 2 of the RFT for programming the Works.