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Our Ref: 161702 Notice to Tenderers #1 

 

CIIC / CALIBRE 

Tereora College – Stage 1 Demolition and Earthworks 

NOTICE TO TENDERERS NO. 1 

Contract No: C44/16 Date: 16/08/2016 

Tender Closing Date: 26/08/2016   

Please acknowledge by return email at time of receipt and in a covering letter with your tender. 

No. Question / Query or Amendment Response, Clarification or Change 

1.1 Are there any permits or fees 

applicable, to be paid by the 

Contractor for these works? 

CIIC has obtained the demolition permit from the Building 

Control Division, Infrastructure Cook Islands.  

Respondents shall allow to obtain all other permits, 

authorisations and approvals related to the Works and pay all 

fees as applicable. 

1.2 New Utilities to be installed by the 

Contractor 

Respondents are to allow for the installation and 

commissioning of new utilities (sanitary sewer and 

stormwater drainage, and new temporary underground 

power supply) highlighted yellow and pink in Drawing D1.06 

only. Drawing D1.06 is attached to this Notice to Tenderers. 

All other utility lines shown on Drawings D1.05 and D1.06 do 

not form part of the Scope of Works of this RFT.  

An updated Drawings Register, D1.00, is attached to this 

Notice to Tenderers. 

1.3 When will the dates in the notes, for 

Phasing of Work (Drawing D1.05) be 

updated to reflect the Stage 1 

Demolition and Earthworks contract 

timing? 

All dates referenced in the notes section of D1.05 shall be 

ignored. Respondents are to refer to 3.3. Separable 

Portions and 3.5 Hours of Works in Attachment 2 of the 

RFT for programming the Works. 

 


