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- using power grapples and shears
- by other methods.

P. DIG OUT
Dig out foundations, footings, basement, floor slabs, paths, drains, cesspits and manholes that are part

of or service the demolished building. Leave the voids that result. Do not backfill blocks 5. Back fill
selected areas highlighted in site plan.

Q. MAKE GOOD
Make good damage to adjoining buildings or property caused by demolition work.

R. REINSTATE
Reinstate where any damage is caused by this demolition to those parts of the existing building, other

buildings and the remainder of the site being retained.

S. LEAVE
Leave work to the standard required by following procedures.

T. TAKE AWAY
Take away from the site all plant, tools and equipment, temporary access works, and demolished

materials and elements, to leave the site completely clean and tidy.

4, SELECTIONS
A. DEMOLITION TIME RESTRICTIONS
Demolition work is restricted to:

- Weekdays: 0630 to 1800
- Saturdays: 0630 to 1800

B. ELEMENTS FOR SPECIAL PROTECTION

Element/ Location Special protection required
component
Existing Patai Trees | Apii Avatea next to block 7 and block 8 and | Special protection is required
Apii Nikao next to block 1 and block 2 on for the Patai tree roots
Site plan
Avatea Hall Apii Avatea next to block 8 and Avatea Field| Avoid damage to Hall during
the construction works
Underground Refer to Demolition Site Plan Avoid damage to underground
Culvert Drain Culvert drain
Grave Apii Nikao Avoid damage to grave site
Concrete Water Block 3 and Avatea Hall Avoid damage to existing
tanks concrete water tanks
Bench Marks Unrecorded bench marks and other survey | Do not remove of destroy
information
All other areas Refer to Demolition Site Plan

Shaded LIGHT BLUE
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C. ELEMENTS FOR DEMOLITION AND DISPOSAL BY CONTRACTOR

Element/component

Location

Disconnect and remove all servicing lines, fixtures
and fittings (electrical, water, sewer, telephones)

Refer to Demolition Site Plan

Carefully dismantle all guttering (if any)

Refer to Demolition Site Plan

Remove all roofing materials and associated roofing
materials

Refer to Demolition Site Plan

Remove all Asbestos Cement (A.C) sheeting

Refer to Demolition Site Plan- Block 1, 2, 3,

7, 8 and caretaker sheds

Remove all interior and exterior wall panels and
framing

Refer to Demolition Site Plan

Remove all ceiling boards and framing

Refer to Demolition Site Plan

Remove all doors and windows, including security

Refer to Demolition Site Plan

Carefully dismantle all timber Tri-bearing and Warren
truss systems

Refer to Demolition Site Plan

Remove all existing building foundations

Refer to Demolition Site Plan

Removal of identified septic tanks

Refer to Demolition Site Plan

Removal of Tennis Courts

Refer to Demolition Site Plan

Removal of playground fences and structures (Note:
Playground equipments to be salvage for reuse for
Apii Nikao)

Refer to Demolition Site Plan

Partial demolition of Building 1. Resource Room 1
(RR1) and Computer Lab Lab to be demolished. The
remainder of building 1will be used during
construction and removed once Apii Nikao
construction is completed.

Refer to Demolition Site Plan

All other areas shaded in RED

Refer to Demolition Site Plan

D. ELEMENTS FOR SALVAGE TO BE RETAINED BY THE PRINCIPAL

Element/component

Location

Playground Equipment

Apii Avatea and Apii Nikao

Selected Roofing iron

Apii Avatea and Apii Nikao

Selected Timber purlins > than 4.8m

Apii Avatea and Apii Nikao

Selected Windows and Doors

Apii Avatea and Apii Nikao

Selected Timber trusses

Apii Avatea and Apii Nikao

SECTION 2: ASBESTOS REMOVAL AND DISPOSAL

1. GENERAL

This section relates to the removal and disposal of asbestos tainted soil and asbestos cement sheets.

A. DOCUMENTS

The following documents are specifically referred to in this section:

NZBC F5/AS1

NZS 6803 Acoustics - Construction noise

Construction and demolition hazards
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