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CONTRACT C39/14 TENDER ID 141513
APH NIKAO SITE PREPARATION

NOTICE TO TENDERS NO.1

Please note the following amendments and Clarification for Contract C39/14 Tender ID 141513 — Apii
Nikag Site Preparation.

The following are amendments in the Tender document on pages 30- 31.

* Block 4 septic tank is removed from the B. Elements for special protection table.

* The Block 4 septic tank is included in C. Elements for demolition and disposal table.

* Selected timber trusses are included in D. Elements for salvage to be retained by the Principal
table.

B4 Scope of Works
SECTION 1: DEMOLITION

4. SELECTIONS

B. ELEMENTS FOR SPECIAL PROTECTION

Element/ Location Special protection required

component

Existing Patai Trees | Apii Avatea next to block 7 and block 8 and Special protection is required
Apii Nikao next to black 1 and block 2 on for the Patai tree roots
Site plan

Avatea Hall Apii Avatea next to block 8 and Avatea Field! Avoid damage to Hall during

the construction works

Underground Refer to Demolition Site Plan Avoid damage to underground

Culvert Drain Culvert drain

Grave Apii Nikao Avoid damage to grave site

Concrete Water Block 3 and Avatea Hall Avoid damage to existing

tanks concrete water tanks

Bench Marks Unrecorded bench marks and other survey | Do not remove of destroy
information

All other areas Refer to Demolition Site Plan

Shaded LIGHT BLUE

C. ELEMENTS FOR DEMOLITION AND DISPOSAL BY CONTRACTOR

Element/component Location

Disconnect and remove all servicing lines, fixtures Refer to Demolition Site Plan

and fittings (electrical, water, sewer, telephones)

Carefully dismantle ali guttering (if any) i Refer to Demolition Site Plan
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Element/component

Location

Remove all roofing materials and associated roofing
materials

Refer to Demolition Site Plan

Remove all Asbestos Cement (A.C) sheeting

Refer to Demolition Site Plan- Block 1, 2, 3,

7, 8 and caretaker sheds

Remove all interior and exterior wall panels and
framing

Refer to Demolition Site Plan

Remove all ceiling boards and framing

Refer to Demolition Site Plan

Remove all doors and windows, including security

Refer to Demolition Site Plan

Carefully dismantle all timber Tri-bearing and Warren
truss systems

Refer to Demolition Site Plan

Remove all existing building foundations

Refer to Demolition Site Plan

Removal of identified septic tanks

Refer to Demolition Site Plan

Removal of Tennis Courts

Refer to Demolition Site Plan

Removal of playground fences and structures (Note:
Playground equipments to be salvage for reuse for
Apii Nikao)

Refer to Demolition Site Plan

Partial demolition of Building 1. Resource Room 1
{RR1) and Computer Lab Lab to be demolished. The
remainder of building 1will be used during
construction and removed once Apii Nikao
construction is completed.

Refer to Demoalition Site Plan

All other areas shaded in RED

Refer to Demolition Site Plan
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D. ELEMENTS FOR SALVAGE TO BE RETAINED BY THE PRINCIPAL

Element/component

Location

Playground Equipment

Apii Avatea and Apii Nikao

Selected Roofing iron

Apii Avatea and Apii Nikao

Selected Timber purlins > than 4.8m

Apii Avatea and Apii Nikao

Selected Windows and Doors

Apii Avatea and Apii Nikao

Selected Timber trusses

Apii Avatea and Apii Nikao
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Eusenio ﬁatialofa
Project Manager
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