
Principal: INFRASTRUCTURE COOK ISLANDS Status: FOR RFT

Contract: Palmerston Island Cyclone Shelter Revision: B

Contract No: CK171823 Date: 15/05/2018

Item Description Unit Quantity Rate Amount

100 PALMERSTON ISLAND CYCLONE SHELTER

1 SITE PREPARATION / DEMOLITION LS 1 -$                         

2 SUBSTRUCTURE LS 1 -$                         

3 FRAME LS 1 -$                         

4 STRUCTURAL WALLS LS 1 -$                         

5 UPPER FLOORS LS 1 -$                         

6 ROOF LS 1 -$                         

7 EXTERNAL WALLS & EXTERNAL FINISH LS 1 -$                         

8 WINDOWS AND EXTERNAL DOORS LS 1 -$                         

9 STAIRS AND BALUSTRADES LS 1 -$                         

10 INTERIOR WALLS LS 1 -$                         

11 INTERIOR DOORS LS 1 -$                         

12 FLOOR FINISHES LS 1 -$                         

13 WALL FINISHES LS 1 -$                         

14 CEILING FINISHES LS 1 -$                         

15 FITTINGS AND FIXTURES LS 1 -$                         

16 SANITARY PLUMBING LS 1 -$                         

17 ELECTRICAL SERVICES LS 1 -$                         

18 DRAINAGE LS 1 -$                         

19 EXTERNAL WORKS LS 1 -$                         

20 PRELIMINARIES LS 1 -$                         

21 PROVISIONAL ITEMS (refer to 1.1.7 Additional Scope Items, General 

Specifications) (Contractor to price)
LS 1 -$                         

22 Tiling LS 1 -$                         

23 Tanks & Filtration System LS 1 -$                         

24 PROVISIONAL ITEM (Allowance) LS 1 -$                         

25 Spares & Items for Island construction plant (refer 1.1.8 Inception Visit & 

1.1.10 Local Plant, General Specifications)
LS 1 10,000.00$         10,000.0$                

100 SUB-TOTAL 10,000.0$                
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Principal: INFRASTRUCTURE COOK ISLANDS Status: FOR RFT

Contract: Palmerston Island Cyclone Shelter Revision: B

Contract No: CK171823 Date: 15/05/2018

Item Description Unit Quantity Rate Amount

200 UNSCHEDULED WORKS (PROVISIONAL ITEM)

Day works (Provisional Item) (Rate Only)

200.1 Labour

200.1.1 Working foreman Hr 35 -$                         

200.1.2 Leading hand Hr 35 -$                         

200.1.3 Tradesperson Hr 35 -$                         

200.1.4 Labourer Hr 35 -$                         

200.3 Materials

200.3.1 Net cost (Provisional Sum) PS 1 50,000.0$           50,000.0$                

200.3.2 Material on-cost (% to be applied to 200.3.1) % 50,000.0$           -$                         

200 SUB-TOTAL 50,000.0$                
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Principal: INFRASTRUCTURE COOK ISLANDS Status: FOR RFT

Contract: Palmerston Island Cyclone Shelter Revision: B

Contract No: CK171823 Date: 15/05/2018

Item Description Unit Quantity Rate Amount

300 VALUATION OF VARIATIONS

300.10 Valuation of Variations

a) Allowance for On-site Overheads to be applied to variations % No Rate

b) Allowance for Off-site Overheads and Profit to be applied to variations % No Rate

c) Nominated Working Day rate Day 10 -$                         

300 SUB-TOTAL -$                         
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Principal: INFRASTRUCTURE COOK ISLANDS Status: FOR RFT

Contract: Palmerston Island Cyclone Shelter Revision: B

Contract No: CK171823 Date: 15/05/2018

Item Description Unit Quantity Rate Amount

SUMMARY

100 PALMERSTON ISLAND CYCLONE SHELTER 10,000.0$                

200 UNSCHEDULED WORKS (PROVISIONAL ITEM) 50,000.0$                

300 VALUATION OF VARIATIONS -$                         

60,000.00$           

9,000.00$             

69,000.00$           Total including VAT

Total excluding VAT

VAT
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