
Principal: INFRASTRUCTURE COOK ISLANDS Status: RFT

Contract: Avatiu Stream Embankment Stabilisation Revision: B

Contract No: CK181908 Date: 30/10/2018

Item Description Unit Quantity Rate Amount

1.0 Preliminary and General

1.1 Insurance, Bonds and fees LS 1 -$                          

1.2 Prepare, submit and implement Construction Management Plans to achieve 

compliance with the requirements of the Contract.
LS 1 -$                          

1.3 Liaison with utility providers as required to undertake works LS 1 -$                          

SUB-TOTAL -$                          

Item Description Unit Quantity Rate Amount

2.0 Site Clearance & Demolition

2.1 Site clearance, vegitation removal as required to construct contract works and 

removal of waste
LS 1 -$                          

2.2 Demolition and removal of existing redundant cluverts LS 1 -$                          

SUB-TOTAL -$                          

Item Description Unit Quantity Rate Amount

3.0 Gabion Retaining Wall  Construction

Supply and Construct gabion retaining wall as detailed including, reno mattress, 

gabion baskets with rock fill as per manufactures and specification requirements, 

installation of geofabric or similar filter cloth material,

3.1 Supply and construct 3m high gabion wall m 24 -$                          

3.2 Supply and construct 4m high gabion wall m 56 -$                          

3.3 Supply and construct 5m high gabion wall m 16 -$                          

3.4 Supply, place and compact suitiable earth backfill as per specification requirements.
m3 1,030 -$                          

SUB-TOTAL -$                          

Item Description Unit Quantity Rate Amount

4.0 Road Construction

Pavement Construction

4.1 Trim, shape and compacted subgrade to profile in accordance with the Specification.
m2 600 -$                          

4.2 Supply, place and compacted AP40 basecourse as per specification requirements. 

(Solid Measure)
m3 120 -$                          

SUB-TOTAL -$                          

Item Description Unit Quantity Rate Amount

5.0 Stormwater Construction

Drainage Channels

5.1 Allow to form road side open drainage channel. lm 120 -$                          

Pipe laying

Allow all costs to supply and install pipelines as detailed including excavation, 

benching, laying on granular bedding, jointing, connections, backfilling and 

compaction to standard, trench support, dewatering and removal and disposal of 

surplus material.

5.2 construct 600mm dia concrete  culvert pipe including backfill with compacted GAP 

40 basecourse backfill to finished road surface. (Note Road surfacing will be 

undertaken by others)

lm 18 -$                          

Inlet/Outlet Structure (Head Walls)

5.3 Supply all materials and construct inlet and outlet structure for 600mm dia culvert 

pipe complete with, haunching, granular bedding etc. as per standard detail.  Price 

includes supply of all materials, excavation, backfill, compaction, connection to 

culvert and making good. 

Ea. 1 -$                          

5.4 Supply and install Rip Rap scour protection to outlet including filter fabric. Price 

includes supply of all materials, excavation, laying of filter fabric and making good. m2 10 -$                          

Scruffy Dome Inlets

Allow all costs to supply and construct precast concrete manholes with heavy duty 

lid and scruffy dome grate, benching, connections, etc. complete. Price includes 

supply of all materials, excavation, backfill, compaction and connection to pipes. 

5.5 1050mm dia manhole Ea. 1.00 -$                          

SUB-TOTAL -$                          



Item Description Unit Quantity Rate Amount

6.0 Provisional Sums and Dayworks

All works within this section are provisional and are only to be undertaken with 

written instruction from the Engineer. Labour, plant and materials in this section are 

not part of the scope of works and are provided as provisional items for unforseen 

or additional works.

Dayworks

6.1 Unskilled (e.g. Labourer) hr 35 -$                          

6.2 Semi skilled (e.g. Drain layer, concrete placer etc. ) hr 35 -$                          

6.3 Skilled (e.g. Foreman, Carpenter; Steel Fixer, Welder, etc.) hr 35 -$                          

Plant (Including Operator and Establishment/Disestablishment)

6.4 Truck (6-wheeler) Hr 20 -$                          

6.5 Excavator (6 - 12 tonnes) Hr 20 -$                          

6.6 Excavator (>12 tonnes) Hr 20 -$                          

6.7 Roller Hr 20 -$                          

6.8 Grader Hr 20 -$                          

Provisional Sums

6.9 Provisional Sum for unscheduled works and materials as directed by Engineer
PS 1 10,000.00$          10,000.0$                 

SUB-TOTAL 10,000.0$                 

SUMMARY

1.0 Preliminary and General -$                          

2.0 Site Clearance & Demolition -$                          

3.0 Gabion Retaining Wall  Construction -$                          

4.0 Road Construction -$                          

5.0 Stormwater Construction -$                          

6.0 Provisional Sums and Dayworks 10,000.0$                 

10,000.00$           

1,500.00$             

11,500.00$           

Total (excluding VAT)

VAT (15%)

Total (including VAT)


